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SECTION 1 
 

NOTICE INVITING eTENDER 
 

1.1 Notice Inviting eTender 
 

Tenders are invited on behalf of the Director, Indian Institute of Technology (Indian School of Mines) 

Dhanbad from the interested vendors towards the work of Civil & Electrical Renovation of Conference 

Room of Petroleum Engineering department at IIT (ISM) Dhanbad. 

All interested Contractors/Vendors are requested to submit their bids online for the said work above as 

per detailed technical specifications given and FINANCIAL BID. Certified copies of all the scanned and 

uploaded documents as specified in tender document shall be submitted by the lowest tenderer only 

within a week physically in the office of The Executive Engineer, Campus Maintenance Unit, Indian Institute 

of Technology (Indian School of Mines) Dhanbad, Police Line, Sardar Patel Nagar, Hirapur, Dhanbad 826004 

(Jharkhand). The important information related to tender is as following.  

Date of Issue/Publishing 10 July  2025 (18:00 Hours) 

Document Download/Sale Start Date 10 July  2025 (18:00 Hours) 

Document Download/Sale End Date 31 July  2025 (16:00 Hours) 

Last Date for submission of Hard Copy of 

EMD  

04 August  2025 (11:00 Hours) 

Last Date and Time for uploading of Bids 31 July  2025 (16:00 Hours) 

Last Date and Time for receipt of Queries 17 July  2025 (15:00 Hours) 

Date and Time of opening of Technical Bids 04 August  2025 (12:00 Hours) 

Pre-bid Meeting Date and Time 17 July  2025 (15:00 Hours) 

Total Estimated Cost  Rs.  17,99,129/- 

(Rupees Seventeen lacs ninty nine thousand 

one hundred twenty nine) 

Date of Opening of Financial Bids Will be informed later 

Tender Fee Nil 

EMD  Rs. 45000/- (Rupees Forty Five thousand) 
EMD for the specified amount shall be 
submitted along with the offer in the form of 
Account Payee Demand Draft, Fixed Deposit 
Receipt, Banker’s Cheque or Bank Guarantee 
(As per Clause 8: Section 7) from any of the 
Commercial Banks in favour of “Director, 
Indian Institute of Technology (ISM) 
Dhanbad”, Payable at Dhanbad.  

Performance Guarantee (PG) 5 % of Contract Value 

Security deposit 2.5 % of Bill Value 

Time/Period of Completion 60 Days 

Bid Validity 90 days (from the last day of receipt of 

Technical Bid) 
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1.1 Detailed Notice Inviting eTender 

 

(1) Tenders are invited on behalf of the Director, Indian Institute of Technology (Indian School of 

Mines) Dhanbad. 

 

(2) The tender shall be in prescribed form and it shall be valid for a minimum period of 90 days from 

the last day of receipt of TECHNICAL BID. If the tenderer modifies or withdraw his tender within 

the said period of 90 days from the last day of receipt of technical bid, the tenderer shall be 

suspended for one year and shall not be eligible to bid for IIT (ISM) Dhanbad tenders from the date 

of issue of Suspension Order. 

 
(3) The works are required to be completed in 60 (Sixty) Days from the date of issue of Work Order 

to commence the work or from the date of Handing Over of the site, whichever is later in accordance 

with the phasing, if any, indicated in the tender documents. 

 

(4) Online (eTender) tender is invited from Contractors/Vendors who having experience of 

successfully completed similar type of works during last 07 (Seven) years ending last day of 

previous month to the one in which applications invited should be either of: 

 

(i) One Work Order/Job of similar nature, value not less than 80% of Estimated Cost. 

(ii) Two Work Orders/Jobs of similar nature, value not less than 50% of Estimated Cost. 

(iii) Three Work Orders/Jobs of similar nature, value not less than 40% of Estimated Cost. 

                “Similar work shall mean, “Construction/Renovation works of multipurpose Building including Civil 
& Electrical works in the proportion of Estimated Cost as per BOQ” 

(5) No two or more concerns in which an individual as a proprietor and /or a partner shall tender for 

the execution of the same works, if they do so, all such tenders shall be liable to be rejected. 
 

(6) Joint ventures (JV)/ Consortium are not accepted. 
 

(7) The Director, IIT (ISM) Dhanbad shall be the Accepting Authority hereinafter referred to as such 

for the purpose of this contract. 
 

(8) A tenderer shall produce Annual Turnover on works of the individual/firm/company from 

Chartered Accountant as per returns filed with Income Tax Department for the past 3 (three) 

financial years. Average Annual Financial Turnover during the last 3 (three) financial years, should 

be at least 30% of the estimated cost. 
 

 

(9) Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), 

the form and nature of the site, the means of access to the site, and in general shall themselves 

obtain all necessary information as to risks contingencies and other circumstances which June 

influence or effect their tender. A tender shall be deemed to have full knowledge of the site, 

whether he inspects it or not and so no extra charges consequent on any misunderstanding or 

otherwise shall be allowed. 
 

 

(10) Submission of a tender by a tenderer implies that he/she has read this notice and other contract 

documents and has made himself/herself aware of the scope and specifications of the work to be 
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done and local conditions and other factors bearing on the specification of the work. 

 

 

(11) In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage rate 

tender shall be accurately filled in figures and words, so that there is no discrepancy. The tender 

submitted shall be treated as invalid if :- 

 

(a) The contractor does not quote percentage above/below/at par on the total amount of tender 

or any section/sub head of the tender. 

(b) The percentage above/below/at par is not quoted in figures & words both on the total 

amount of tender or any section/sub head of the tender. 

(c) The percentage quoted above/below/at par is different in figures & words on the total 

amount of tender or any section/sub head of the tender. 

In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above/below/at par) of two or more contractors is same, such lowest contractors will be asked to 

submit sealed revised offer in the form of letter mentioning percentage above/ below/at par on 

estimated cost of tender including all sub sections/sub heads as the case June be, but the revised 

percentage quoted above/below/at par on tendered cost or on each sub section/ sub head should 

not be higher than the percentage quoted at the time of submission of tender. The lowest tender 

shall be decided on the basis of revised offers.  

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 

of his tender before acceptance and 50% of earnest money (EMD) shall be forfeited. If the revised 

tendered amount of two or more contractors received in revised offer is again found to be equal , 

the lowest tender, among such contractors, shall be decided by draw of lots in the presence of 

Engineer-in-charge of major & minor component(s) , & the lowest contractors those have quoted 

equal amount of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after suspension of each lowest contractors for one 

year. 
  

(12) Tenders shall be opened on 04 August 2025 at 12:00 Hours in the presence of the tenderers at the 

Office of Executive Engineer, IIT (ISM) Dhanbad, who may be present. 
 

(13) Failure of the successful tenderer to carry out the tendered work the tenderer shall be suspended 

for one year and shall not be eligible to bid for IIT (ISM) tenders from date of issue of suspension 

order. 
 

(14) A tenderer shall submit the tender which satisfies each and every condition laid down in this 

notice, failing which the tender will be liable to be rejected. 
 

(15) The Institute does not bind themselves to accept the lowest or any tender. 
 

(16) The Institute reserves the right of accepting the whole or any part of the tender and tenderer shall be 

bound to perform the same at his quoted rates. 
 

(17) This Notice Inviting eTender shall form part of the documents. 
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Executive Engineer  

IIT (ISM), Dhanbad 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS 
 

2.1 Instructions for Online Bid Submission 

As per the directives of Department of Expenditure, this tender document has been published on the 

Central Public Procurement Portal (URL: http://eprocure.gov.in/eprocure/app). The bidders are 

required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature 

Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal, 

prepare their bids in accordance with the requirements and submitting their bids online on the CPP 

Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

http://eprocure.gov.in/eprocure/app. 

 

2.2 Registration 

(a) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL:http://eprocure.gov.in/eprocure/app) by clicking on the link “Click here to Enroll”. 

Enrolment on the CPP Portal is free of charge. 

(b) As part of the enrolment process, the bidders will be required to choose a unique username and 

assign a password for their accounts. 

(c) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal. 

(d) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 

recognized by CCA India (e.g. Sify/TCS/nCode/eMudhra etc.), with their profile. 

(e) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 

ensure that they do not lend their DSCs to others which may lead to misuse. 

(f) Bidder then logs in to the site through the secured log-in by entering their user ID/password and 

the password of the DSC/eToken. 

 

2.3 Tender Documents Search 

(a) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 

by several parameters. These parameters could include Tender ID, organization name, location, 

date, value, etc. There is also an option of advanced search for tenders, wherein the bidders may 

combine a number of search parameters such as organization name, form of contract, location, date, 

other keywords etc. to search for a tender published on the CPP Portal. 

(b) Once the bidders have selected the tenders they are interested in, they may download the required 

documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. 

This would enable the CPP Portal to intimate the bidders through SMS / e- mail in case there is any 

corrigendum issued to the tender document. 

(c) The bidder should make a note of the unique Tender ID assigned to each tender; in case they want 

to obtain any clarification / help from the Helpdesk. 
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2.4 Preparation of Bids 

(a) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. 

(b) Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid. Please note the number of  covers  in  which  

the  bid  documents  have  to  be  submitted,  the  number  of documents - including the names and 

content of each of the document that need to be submitted. Any deviations from these may lead to 

rejection of the bid. 

(c) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document / schedule and generally, they can be in PDF / XLS / RAR / DWF formats. Bid 

documents may be scanned with 100 dpi with black and white option. 

(d) To avoid the time and effort required  in  uploading  the  same  set  of  standard documents which 

are required to be submitted as a part of every bid,  a provision of uploading such standard 

documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the 

bidders. Bidders can use “My Space” area available to them to upload such documents. These 

documents may be directly submitted from the “My Space” area while submitting a bid, and need 

not be uploaded again and again. This will lead to a reduction in the time required for bid 

submission process. 

 

2.5 Submission of Bids 

(a) Bidder should log into the site well in advance for bid submission so that he/she upload the bid in 

time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other 

issues. 

(b) The bidder has to digitally sign and upload the required bid documents one by one as indicated in 

the tender document. 

(c) Bidder has to select the payment option as “on-line” to pay the tender fee / EMD as applicable and 

enter details of the instrument. Whenever, EMD/Tender fees is sought, bidders need to pay the 

tender fee and EMD separately on-line through RTGS. 

(d) A standard BOQ format has been provided with the tender document to be filled by all the bidders. 

Bidders are requested to note that they should necessarily submit their financial bids in the format 

provided and no other format is acceptable. Bidders are required to download the BOQ file, open 

it and complete the white coloured (unprotected) cells with their respective financial quotes and 

other details (such as name of the bidder). No other cells should be changed. Once the details have 

been completed, the bidder should save it and submit it online, without changing the filename. If 

the BOQ file is found to be modified by the bidder, the bid will be rejected. 

(e) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 

time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 

The bidders should follow this time during bid submission. 

(f) All the documents being submitted by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 

persons until the time of bid opening. The confidentiality of the bids is maintained using the 

secured Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields is 

done. 

(g) The uploaded tender documents become readable only after the tender opening by the authorized 

bid openers. 

(h) Upon the successful and timely submission of bids, the portal will give a successful bid submission 
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message & a bid summary will be displayed with the bid no. and the date & time of submission of 

the bid with all other relevant details. 

(i) Kindly add scanned PDF of all relevant documents in a single PDF file of compliance sheet. 

 

2.6 Assistance to Bidders 

(a) Any queries relating to the tender document and the terms and conditions contained therein should 

be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated 

in the tender. All tender-related queries may be sent to officeofcmuelectrical@iitism.ac.in. 

(b) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 

1800 233 7315 

 

2.6 General Instruction to Bidders 

(a) The tenders will be received online through portal http://eprocure.gov.in/eprocure/app . In the 

Technical Bids, the bidders are required to upload all the eligibility criteria documents in .pdf 

format. 

(b) Possession of a Valid Class II/III Digital Signature Certificate (DSC) in the form of smart card/e-

token in the company's name is a prerequisite for registration and participating in the bid 

submission activities through https: //eprocure.gov.in/eprocure/app. Digital Signature 

Certificates can be obtained from the authorized certifying agencies, details of which are available 

in the web site https://eprocure.gov.in/eprocure/app under the link “Information about DSC”. 

(c) Tenderers are advised to follow the   instructions   provided   in   the   ‘Instructions   to the Tenderer 

for the e-submission of the bids online through the Central Public Procurement Portal for e 

Procurement at https://eprocure.gov.in/eprocure/app. 

 

2.7 Proforma for Earnest Money Deposit (EMD) declaration 

Online Bid documents submitted by intending bidders shall be opened only of those bidders, whose 

EMD will received within stipulated time. 

 

Tenderer who qualifies the TECHNICAL BID will only be considered for opening of FINANCIAL BID, 

rest of the FINANCIAL BID will be rejected. Indian Institute of Technology (Indian School of Mines), 

Dhanbad reserves the right to reject any or all the tenders received. 

 

2.8 The following tender documents must be uploaded online 

Sl. 

No. 

Name of Documents 

(a)  Photocopy of PAN card. 

(b)  A tenderer shall produce annual turnover on works of the individual/firm/company 

from Chartered Accountant as per returns filed with Income Tax Department for the past 

3 (three)  financial years ending 2023-24. Average Annual financial turnover during the 

last 3 (three) financial years, should be at least 30% of the estimated cost 

(c)  Photocopy of GST registration with latest monthly Return filed 

(d)  Experience of having successfully completed similar type of works during last 07 (Seven) 

years ending last day of previous month to the one in which applications invited should 

be either of: 
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Sl. 

No. 

Name of Documents 

(i) One Work Order/Job of similar nature, value not less than 80% of Estimated Cost. 

(ii) Two Work Orders/Jobs of similar nature, value not less than 50% of Estimated 

Cost. 

(iii) Three Work Orders/Jobs of similar nature, value not less than 40% of Estimated 

Cost. 

(e)  Bidder needs to submit scan copy of EMD amount and hard needs to submitted before 

the stipulated date of submission EMD. 

(f)  Copy of registrations in ESIC and EPFO. 

(g)  Copy of valid Electrical License  

(h)  Balance sheet, Profit and Loss Account for last three financial years ending 2023-24. 

(i)  Bid capacity as per format in Annexure IV. 

(j)  Duly filled and signed copy of Annexure I, Annexure II and Annexure III. 

 

2.9 All the documents as specified in the tender document shall be scanned and uploaded to the 

etendering website within the period of tender submission. The original EMD should be submitted 

in the office of Executive Engineer , ECMU, IIT (ISM), Dhanbad, Police Line, Sardar Patel Nagar, 

Hirapur, Dhanbad, 826004 (Jharkhand). However, certified Hard copy of all the scanned and 

uploaded documents as specified in tender documents shall have to be submitted in two different 

envelop each for Technical and Financial bid written clearly on each envelop with a covering 

envelop clearly mentioning the work details on it by the lowest tenderer only within a week 

physically in the office of The Executive Engineer, Engineering Management and construction Unit, 

Indian Institute of Technology (Indian School of Mines) Dhanbad, Police Line, Sardar Patel Nagar, 

Hirapur, Dhanbad 826 004 (Jharkhand). 

2.10 The tender submitted shall become invalid if: 

(i) The tenderer is found ineligible. 

(ii) The tenderer does not upload scanned copies of all the documents stipulated in the tender 

document including Proforma for earnest money deposit declaration. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of 

tender and hard copies as submitted physically by the lowest tenderer in the office of tender 

opening authority. 

(iv) If a tenderer quotes does not quote any percentage above/below/at par on the total amount of 

the tender or any section/sub head in percentage rate tender, the tender shall be treated as 

invalid and will not be considered as lowest tenderer 

(v) Tenders received without EMD, GST and PF Registration (which are applicable) will be 

summarily rejected. Tenders will be opened on stipulated date and time in the Office of 

Executive Engineer in presence of tenderers who may like to be present. The successful tenderers 

shall have to comply with provision of Contract Labour (Regulation & Abolition) act 1970 and 

rule appended there under if applicable to him. IIT (ISM) Dhanbad reserves the right to accept 

or reject or cancel any or all Tender(s) either in full or part thereof or to split up, if necessary. 

NIT is also displayed in website of the Institute www.iitism.ac.in.  

(vi) Hardcopy of EMD is not submitted within the stipulated period of submission. 
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2.11 Clarification of Bids/ Shortfall Documents: During evaluation and comparison of bids, the Procuring 

Entity may, at his discretion, ask the bidder for clarifications on the bid. The request for clarification 

shall be given in writing by registered/ speed post, asking the tenderer to respond by a specified 

date, and also mentioning therein that, if the tenderer does not comply or respond by the date, his 

tender will be liable to be rejected. Depending on the outcome, such tenders are to be ignored or 

considered further. No change in prices or substance of the bid, including specifications, shall be 

sought, offered or permitted. No post-bid clarification at the initiative of the bidder shall be 

entertained. The shortfall information/ documents should be sought only in case of historical 

documents which pre-existed at the time of the tender opening, and which have not undergone 

change since then. These should be called only on the basis of the recommendations of the TC. 

(Example: if the Permanent Account Number, GSTN number has been asked to be submitted and 

the tenderer has not provided them, these documents may be asked for with a target date as above). 

So far as the submission of documents is concerned with regard to qualification criteria, after 

submission of the tender, only related shortfall documents should be asked for and considered. For 

example, if the bidder has submitted a contract without its completion/ performance certificate, the 

certificate can be asked for and considered. However, no new contract should be asked for so as to 

qualify the bidder. 

2.12 The tender shall be awarded to L1 bidder only in case percentage/ item rate contract. The Institute 

reserves the right to accept or reject the tender at any stage, as deemed appropriate. 

 

 

 

 

Executive Engineer  

IIT (ISM) Dhanbad 
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SECTION 3 
 

GENERAL CONDITIONS OF CONTRACT 
 

(1) Interpretation 

(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, 

Special Conditions and Agreement, the following words shall have the meanings herein 

assigned to them except where the subject or context otherwise requires. 

 

(b) This contract shall comprise of the Articles of Agreement, General Conditions of 

Contract (GCC), Special Conditions of Contract (SCC), Additional Conditions Contract 

(ACC), the Schedule of Quantities, Specifications, Letter of Acceptance (LoA) of tender, 

work order and other documents mentioned in the contents sheet attached hereto and 

including those to which only reference is made herein. 

 

WORK OR WORKS: shall mean all work or works defined in Schedule of Quantities, 

Specifications and such other work or works as the Contractor may be entrusted with for 

carrying out under this contract. 

 

EMPLOYER: shall mean The Director, Indian Institute of Technology (Indian School 

of Mines) Dhanbad, IIT (ISM) Dhanbad, or any officer authorized by Director for the 

purpose. 

 

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or 

not, undertaking the work and shall include the legal personal representative or such 

individual or the persons composing such Firm or Company or the successors of such Firm 

or Company and the permitted assignees of such individual or Firm or Firms or Company. 

 

SITE: shall mean the site of the contract works including any buildings and erections 

thereon and any other land adjoining thereto (inclusive) as aforesaid allotted by the 

Employer or the Engineer-In-Charge for the Contractor’s use. 

 

COMPENSATION: shall mean all sums payable by way of compensation under any of 

the conditions shall be considered as reasonable compensation without reference to the 

actual loss or damage sustained and whether or not any damage sustained, and whether 

or not any damage shall have been sustained. Words imputing persons include firms and 

corporations, words imputing the singular only also include the plural and vice versa 

where the context so required. 

 

INSTITUTE: shall mean Indian Institute of Technology (Indian School of Mines) Dhanbad, 

IIT (ISM) Dhanbad, having its registered office at Police Line, Sardar Patel Nagar, Hirapur, 

Dhanbad 826 004 (Jharkhand) in the state of Jharkhand and includes a duly authorized 

representative of the Institute or any other person empowered in this behalf by the Institute 

to discharge all or any of its functions. 
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CONTRACT: shall mean the Notice Inviting eTender and acceptance thereof and the formal 

Agreement, if any, executed between IIT (ISM) Dhanbad and the Contractor together with 

the documents referred to therein including these Condition with Appendices and any 

Special Conditions, including subsequent Amendments thereof, the Specifications, 

Drawings, Schedule of Quantities with Rates and Amounts and Schedule of Rates. All these 

documents taken shall be deemed to form one contract and shall be complementary to one 

another. 

 

DAY: shall mean a day of 24 hours from midnight to midnight irrespective of the number 

of hours worked in that day. 

 

ENGINEER-IN-CHARGE: shall mean the Engineer-In-Charge officer appointed by the 

undertaking or his duly authorized representative who shall direct, supervise and shall be 

In-charge of the works for purpose of this contract. 

 

MARKET RATE: shall be the rate as decided by the Engineer-In-Charge on the basis of the 

cost of materials and labour at the site where the work is to be executed, plus the percentage 

mentioned in schedule to cover all overheads and profit. 

 

SCHEDULES(S): referred to in these conditions shall mean the relevant schedule(s) annexed 

to the tender papers issued by the Institute or the standard schedule or rates prescribed by the 

Institute and the amendments there to issued previous day of the last date of submission of 

the tender. 

 

SITE: shall mean the lands and or other places on under in or through which the work is to 

be executed under the contract including any other lands or places which may be 

notified/indicated by or used for the purposes of the Contract. 

 

TEMPORARY WORKS: shall mean all temporary works of every kind required in or about 

the execution, completion and maintenance of the works. 

 

URGENT WORKS: shall mean any urgent measures which in the opinion of the Engineer-

In-Charge-in-charge, become necessary during the progress of the works to obviate any risk 

of accident or failure. 

 

WEEK: shall mean 07 (Seven) days without regard to the number of hours worked any day 

in that week. 

 

WORKS: shall mean the works to be executed in accordance with the contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or substituted 

works or temporary and urgent works as required for performance of the contract. 

 

 

(2) Contract Documents 

The Contractor shall be handed over one set of contract document after signing the Contract 

Agreement with IIT (ISM) Dhanbad. He will be required to submit minimum one original to IIT 
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(ISM) Dhanbad. He shall keep one copy of the documents at the site in good order and the same 

shall at all reasonable times be available for inspection and use by the Engineer-In-Charge, his 

representative or by other Inspecting Officer. 

 

(a) None of these documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

(b) The Contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with contract are aware that the Indian Official Secret Act 1925 (XIX of 1923) 

applied to them and shall continue so to apply even after the execution of such works under 

the contract. 

 

(3) Works to be Carried Out 

The Contractor acknowledges that this bid contained all of the information required, in the 

invitation to bid, specifically the Contractor’s Percentage Price for the work to be performed. 

The Contractor agrees that prices as awarded include any and all cost components including 

profits, overhead charges and other costs, including but not limited to labour, materials, tools, 

equipment, insurance, transportation facilities and plant not specified to be furnished by the 

Institute or others. The descriptions given in the schedule of quantities shall, unless otherwise 

stated, be held to include waste on materials, carriage and cartage, carrying in return of 

empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and 

for the full and entire execution and completion as aforesaid in accordance with good practice 

and recognized principles, in a work like manner, to   the full satisfaction of the Engineer-In-

Charge. 

 

(4) Inspection of site 

The Contractor shall inspect and examine the site and its surroundings and shall satisfy 

himself before submitting his tender as to the nature and location of the work, the general and 

local conditions, particularly those bearing upon transportation, disposal, handling and 

storage of materials, quantities and nature of work and availability of materials, equipment, 

labour, water and electric power, roads and uncertainties of whether or other physical 

conditions on the project, the sub-soil conditions, the character of equipment, plant and 

facilities needed. The Contractor must also acquaint himself with all necessary information as 

to risks, contingencies and other circumstances which may influence or affect his tender. No 

extra charges consequent on any misunderstanding or otherwise shall be allowed. 

 

(5) Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and 

workmanlike manner both as regards material and otherwise in every respect in accordance 

with the specifications. The Contractor shall also conform exactly and faithfully to the design, 

drawings and instructions given in the respect of the work by the Engineer-In-Charge. The 

Contractor shall be furnished free of charge one copy of such specifications and all such 

designs, drawings and instructions as are not included in the printed publications. 

 

(6) Contractor to provide everything necessary 

(a) The Contractor shall provide at his own cost, wherever applicable, all materials 
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including Cement & Steel, plants, tools, appliances, implements, ladders, scaffolding, 

temporary works, etc. requisite or proper for the execution of the work whether original, 

altered or substituted and whether included in the specifications or other documents 

forming part of the contract or which may be necessary for the purpose of satisfying or 

complying to the requirements of Engineer-In-Charge, as to any manner as to which 

under these conditions he is entitled to be satisfied together with carriage therefore to and 

from the work. The Contractor shall also supply without charge the requisite number of 

persons with means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurement or examination at any time and 

from time to time of the work or materials. Failing his/her so doing, the same may be 

provided by the Engineer-In-Charge at the expense of the Contractor and the expenses may 

be deducted from any money due to the Contractor under the contract and/or from his 

Security Deposit. 
 

(b) The Contractor shall provide himself, if applicable, with requisite quantity and quality 

of water for carrying out the works at his own cost. If, however, piped water is supplied 

by the Employer, the Contractor shall pay for the water at one percent of the total cost of 

the work done except on Electrical work, Air- conditioning work and Furniture work. 

The Contractor shall make his own arrangement for water connection and laying of 

further pipelines from the source of supply of the Employer. It should be clearly 

understood that the Employer does not guarantee to maintain un-interrupted supply of 

water and it will be incumbent on the part of the Contractor to make alternative 

arrangement of water at his own cost in the event of any temporary break-down in the 

water mains so that the progress of work is not held up for want of water. No claim as 

damages or refund of water charges will be entertained on account of such break-downs. 

However, if the Contractor is permitted to make his own arrangement to draw water from 

a well, hand-pump, or natural river or pond of the Employer, no charges will be made for 

the water drawn from the same, but the Contractor will make good any damage done to the 

installations and ensure that the quality of water used in the work is conforming to BIS 

codes and provide for any treatment at his own cost. 
 

(c) Subject to availability the Employer may supply power at only one point from where the 

Contractor shall make his own arrangement for distribution including provision of 

electric meters, switches, fuses etc. at his own cost. These shall be in the custody of the 

Employer. If there is any hindrance caused to other works, the Contractor shall reroute 

or remove such temporary lines without any extra cost. Such temporary lines shall be 

removed after the completion of work. The cost of power consumed by the Contractor 

shall be payable to the employer at rates fixed by the Employer, which would be 

deducted from the running account bills. However, the Employer does not guarantee 

the supply of power and no compensation for any failure or short supply of power shall 

be entertained. 

(7) Authorities, Notices and Patents 

(a) The Contractor shall conform to any regulations and bye-laws of any corporation and of 

any electricity supply company and authorities with whose systems, the structure is 

proposed to be connected, and shall before making any variations from the drawing and 

specifications that may be necessitated for so conforming by giving written notice to the 

Engineer-In-Charge specifying the variations proposed to be made, the reasons for 
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making it and apply for instructions thereon. If the compliance with this clause involves 

any extra work not included in this contract, he shall specify these items of work and the 

allowance of extra payment required on their account. 

(b) The Contractor shall give all notices required by the said regulations or bye-laws to be 

given to any Authority and pay to such Authority or to any public office all fees that 

may be chargeable in respect of the works and lodge the receipts with the bill to the 

Engineer-In-Charge for reimbursement. 

 

(8) Rates to include all Taxes 

Rates quoted by the Contractor shall include Goods and Services Tax and all other taxes in 

respect of this contract. The Employer shall not entertain any claim whatsoever in this respect. 

Tendered rates are inclusive of all taxes and levies payable under the respective statutes. 

However pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax 

or levy is imposed by Statutes, after the date of receipt of tenders and the Contractor thereupon 

necessarily and properly pays such taxes/levies the Contractor shall be reimbursed the 

amount as per the rules on producing proof of payment so made provided such payments, if 

any, is not in the opinion of the Employer (whose decision shall be final and binding) 

attributable to delay in executing of work within the control of the Contractor. 

 

(9) Sufficiency of Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of the tender for the works and the rates and the prices quoted in the schedule 

of items, which rates and the prices shall, except as otherwise provided, cover all his 

obligations under the contract and all matters and things necessary for the proper completion 

and maintenance of the works. 

 

(10) Discrepancies and Adjustment of Errors 

(a) The several documents forming the contract are to be taken as complementary to and 

shall be read in conjunction with each other and mutually explanatory of one another. 

In case of any conflict of meaning between the Special Conditions of Contract and the 

General Conditions of Contract, the provisions of Special Conditions of Contract shall 

override the corresponding provisions of General Conditions of Contract. Similarly, 

where the description of any item of work in the Tender Schedule differs from the 

Specifications, the description given in the Schedule of Quantities read with preamble 

shall have over riding effect. 

 

 

(b) If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document. 

 

(c) Any error in Description, Quantity or Rate in Schedule of Quantities or any omission 

there from shall not vitiate the contract or release the Contractor from the execution of 

the whole or any part of the works comprised there in according to drawings and 

specifications or from any of his obligations under the contract. 
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(d) If any discrepancy between the rates given by the Contractor in words and figures or in 

the amount worked out by him in the schedule of quantities and general summary is 

found, the same shall be adjusted in accordance with the following rules: 

 In the event of a discrepancy between words and figures quoted by a tenderer, the 

description in words shall prevail. 

 In the event of an error occurring in the amount column of schedule of quantities 

as a result of wrong extension of the unit rate and quantity, the unit rate shall be 

regarded as firm and the amount shall be amended on the basis of the rate. 

 All errors in totaling in the amount column and carrying forwarded totals shall be 

corrected. 

 The totals of various sections of schedule of quantities amended shall carried over 

to the general summary and the rendered sum amend accordingly. The tendered 

sum so altered shall, for the purpose of the tender, be substituted for sum originally 

tendered and considered for acceptance instead of the original sum quoted by the 

tenderer. Any rounding off of totals in various sections of schedule of quantities or 

in general summary by the tenderer, shall be ignored. 

(11) Materials 

(a) All materials to be provided by the Contractor shall be in conformity with Technical 

Specifications and relevant Indian Standard Codes. All the Contractor’s materials shall be 

inspected and passed by the Engineer-In-Charge-In-Charge, before their use in the works. 

Institute official shall be entitled at any time to inspect and examine any materials to be use 

in or on the works, either on the site or at factory        or workshop or other place(s) where such 

materials are assembled fabricated manufactured or any place(s) where these are laying or 

from where these shall be obtained and the Contractor shall, if required by the Engineer-In-

Charge-In-Charge samples of materials proposed to be used in the works. 

 

(b) The Contractor shall at his own expense supply to the Engineer-In-Charge-In-Charge 

samples of materials proposed to be used in the works. 

 

(c) A list of Preferred Makes of Material is enclosed (Section 11). The list is indicative only and 

not exhaustive. 

 

 

 

(12) Testing of Materials 

The Contractor shall provide assistance, instruments, materials, labour and any other 

arrangement normally required for testing, checking of materials and workmanship as stipulated 

in the specifications and by statutory authority at his own cost. The Employer has the right to 

appoint the testing authorities. In case, Engineer-In-Charge desires testing of materials from the 

testing authorities, the Contractor shall arrange for the same. The testing fee of the testing 

authorities shall be borne by the Department, if the tested materials are found to be conforming 

to laid down specifications. In case after testing the materials are not found as per 

specifications, then the testing fees shall be borne by the Contractor. Failing his so doing, the 

same shall be provided by the Engineer-In-Charge at the expense of the Contractor and the 
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expenses shall be deducted from any money due to the Contractor under the contract and/or 

from the Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 

(13) Contractor's Engineer/Foreman and Workmen 

(a) The Contractor shall give all necessary personal superintendence during the execution 

of the work and as long thereafter as the Engineer-In-Charge may consider necessary 

until the expiration of Defects Liability Period. The Contractor shall employ competent 

Site Engineer/Foreman as detailed in ‘Special Conditions’ and as approved by the 

Engineer-In-Charge whose qualification must conform to the requirement specified by 

the Engineer-In-Charge who shall be constantly in attendance of the work while the men 

are at work. Any directions, explanations, instructions or notices given by the Engineer-

In-Charge to such Site Engineer or Foreman or any other authorized agent shall be held 

to be given to the Contractor. In case, Contractor fails to provide Engineer-In-Charge as 

given in Special Conditions, the Employer shall have right to appoint the necessary 

Engineer-In-Charge personnel requisite staff needed for proper Supervisor of work at the 

cost of Contractor for the period of currency of contract inclusive of Defect Liability 

Period. 

 

(b) The Contractor shall on the request of the Engineer-In-Charge immediately dismiss from 

the works any person employed thereon who may in the opinion of the Engineer-In-

Charge be unsuitable or incompetent or who may in the opinion of the Employer 

misconduct himself. 

 

(14) Deviation/Variations Extent and Pricing 

 

The Engineer-in-Charge with the approval of the Employer shall have power (i) to make alteration 

in, omissions from, additions to or substitutions for the original specifications, drawings, designs 

and instructions that may appear to him to be necessary or advisable during the progress of the 

work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or for 

other reasons and the contractor shall be bound to carry out the works in accordance with any 

instruction given to him in writing signed by the Engineer-in-Charge and such alterations, 

omissions, additions or substitutions   shall form part of the contract as if originally provided therein 

and any altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as hereafter 

provided.  

 

The completion cost shall in no case, exceed 1.5 times the contract amount. Contractor will devise a 

system to keep a watch on quantum of work taken up vis-à-vis balance items required to complete 

defined scope of work and will give the alerts to Engineer-in-Charge before taking up extra items, 

deviations so that completion cost does not exceed above limit. Work executed beyond above limit 

shall neither be recorded nor be paid. Engineer-in-Charge will verify and confirm the alerts before 

assigning deviations and/or extra items to the contractor. If additional work(s) is required to 

complete defined scope of work beyond the above limit, then Engineer-in-Charge may take up such 

work separately. The contractor will not have any claims whatsoever on this account. 



 

 

 

 

   P a g e  | 23 
 

 

14.1 The time for completion of the work shall, in the event of any deviations and extra items 

resulting in additional cost over the contract amount, be extended if requested by the contractor, 

as follows: 

(i) In the proportion which the additional cost of the work, bears to the original contract 

amount plus 

(ii) 25% of the time calculated in (i) above. 

 

14.2 Deviations, Extra Item and Pricing 

Extra items are those items which are not available in the contract. 

a. Non-Schedule Extra Items are those items which are not available in the standard schedule of rates, 

mentioned in Schedule F; 

b. Scheduled Extra Items are those items which are available in the standard schedule of rates, mentioned 

in Schedule F. 

a. Non Schedule Extra Item(s) – The Contractor shall within 15 days of receipt of order to execute extra 

item(s) or occurrence of the item(s) submit analysis of rate of extra item(s) based on the rate(s) available 

in the basic rate of standard schedule of rates, mentioned in Schedule F and rate(s) of the material(s) 

based on tax paid bills which are not available in the standard schedule of rate. For this purpose, the 

basic rate of the material(s) available in schedule of rate(s) will be enhanced or reduced by the applicable 

cost index, as the case may be. 

The rate (s) of the material(s) which are not available in standard schedule of rates, mentioned in 

Schedule F shall be based on the tax paid bills for the material(s) as defined in the manufacturer’s 

specification.  

Material rate(s) from the standard schedule of rates, mentioned in Schedule F shall be given priority in 

the analysis of rate (s). The rate of the extra item will be 

I. Analyzed rate(s) as above multiplied by (contract amount divided by estimated cost put to 

tender), if tendered amount is below the estimated amount put to tender 

II. Analyzed rate, if the contract amount is above the estimated amount put to tender 

 

Failing which the rate(s) approved later by the Engineer-in-Charge shall be final and binding. 

Where the contractor submits analysis of rate(s) of extra item(s) in the manner prescribed above, the 

Engineer-in-Charge shall, within 60 days of the receipt of the analysis of rate, after giving consideration 

to the analysis of rate and other documents submitted by the contractor, determine the rate(s) of extra 

item(s). The contractor shall be paid in accordance with the rate(s) so determined. 

However, provisional rate(s) on the basis of invoice will be allowed by the Engineer-in-charge. Invoice 

shall be accepted only for material(s) not available in the standard schedule of rates, mentioned in 

Schedule F. The contractor while submitting the tax paid bill of purchased material(s) shall ensure that 

the rate(s) of material(s) are reasonable and lowest available in the market. If Engineer-in-charge feels 

rates in tax paid bills submitted by the contractor are not reasonable then he can modify the rate(s) after 
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giving a notice to the contractor. Engineer-in-charge is the final authority to decide applicable rate(s) of 

material(s). 

b. Scheduled Extra Item(s) –  

i. For percentage rate tender, the extra item(s) shall be paid as per the standard schedule of rate, enhanced 

or reduced by the applicable cost index and further enhanced or reduced by the percentage above/below 

quoted by the contractor or estimated cost put to tender. 

ii. For item rate tender, the extra item(s) shall be paid as per the standard schedule of rate, enhanced or 

reduced by the applicable cost index and multiplied by (contract amount divided by the estimated cost 

put to tender) 

c. Deviations, Deviated quantities and Pricing 

In the case of contract items which exceed the limit laid down in Schedule F, the contractor may within 

15 days of the receipt of order or occurrence of the excess, claim revision of rates, supported with proper 

analysis of rates and other documents, as per procedure described in 14.2 a and b as applicable, for the 

quantities in excess of the above-mentioned limit. The Engineer-in-Charge shall within 60 days of receipt 

of the claims after giving consideration to the analysis of rates and other documents submitted by the 

contractor, determine the rates and the contractor shall be paid in accordance with the rates so 

determined. In case the contractor fails to submit his claim for revision of rates within 15 days of receipt 

of order or occurrence of the excess, the Engineer-in-Charge shall determine the rate(s) of such items in 

accordance with para 14.2 (a) and (b) without giving any notice to the contractor.  

The rates so determined by the Engineer-in-Charge shall be final and binding. The rate(s) of extra items 

and deviated items so determined by the Engineer-in-Charge shall be final and binding on the contractor. 

14.3 The cost of any operation incidental to or necessarily has to be in contemplation of tenderer 

while quoting filing tender, or necessary for proper execution of the item included in the Schedule 

of quantities or in the schedule of rates mentioned above, whether or not, specifically indicated in 

the description of the item and the relevant specifications, shall be deemed to be included in the 

rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. 

Nothing extra shall be admissible for such operations. 

 

 

14.4 Latest available Cost Index at the time of beginning of execution of extra item and deviation 

shall be used in sub clauses 14.2 (a, b and c) for calculation of rates of extra items. 

14.5 Labour rates will be based on latest available circulars issued by Central or State Govt. 

whichever are applicable for the work. 

 

(15) Faulty materials, Workmanship and Defects after completion 

(a) The Engineer-In-Charge shall have powers to require the removal from the site of all 

materials and work which in his opinion are not in accordance with specifications and in 

case of default, the Engineer-In-Charge shall be at liberty to employ other persons to 

remove the same without being answerable or accountable for any loss or damage that 

may happen or arise to such materials to be substituted thereof and in case of default the 

Engineer-In-Charge may cause the same to be supplied and all costs which may attend 
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such removal and/or substitution are to be borne by the Contractor. 

 

(b) If it shall appear to the Engineer-In-Charge or to the Employer based on audit/technical 

examination, that any work has been executed with unsound, imperfect, or unskillful 

workmanship or with materials of any inferior description or that any materials or 

articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the contract, any 

defects, shrinkage or other faults which may appear within the defects liability period of 

Thirty Six Months from the date of completion arising in the opinion of the Engineer-In-

Charge, the Contractor shall on demand in writing which shall be made within Thirty 

Six Months of the completion of the work from the Engineer-In-Charge specifying the 

work, materials, articles defects or other faults complained of notwithstanding that the 

same may have been passed, certified and paid for, forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own cost. In case of any such failure, the Engineer-In-

Charge may rectify or remove or re-execute the work or remove and replace with others, 

the material or articles complained of as the case may be at the risk and cost in all respects 

of the Contractor. 

 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer 

may, allow such work to remain, and in that case make allowance for the difference in 

value, together with such further reduction as in his opinion may be reasonable. 

However, this will not cover those works which are not technically acceptable. 

 

(d) Provided always that nothing in this clause shall relieve the Contractor from his liability 

to execute the works in all respects in accordance with the terms and conditions of this 

contract, or from his liability to make good all defects. 

 

 

 

(16) Works to be open for inspection 

(a) All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-In-Charge and the 

Contractor shall at all times during the usual working hours, and at all other times at 

which reasonable notice of the intention of the Engineer-In-Charge to visit the works 

shall have been given to the Contractor, either himself be present to receive order and 

instruction or have a responsible agent duly accredited in writing present for that purpose. 

 

(b) The Contractor shall give not less than seven days’ notice in writing to the Engineer-In-

Charge before covering up or otherwise placing beyond the reach of measurement any 

work in order that the same may be measured and correct dimensions thereof be taken 

before the same is so covered up or placed beyond the reach of measurement and shall 

not cover up and place beyond the reach of measurement, any work without the consent 

in writing of the Engineer-In-Charge and the Engineer-In-Charge shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up or 
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placed beyond the reach of measurement without such notice having been given or the 

Engineer-In-Charge's consent obtained, the same shall be uncovered at the Contractors 

expense or in default thereof no payment or allowance shall be made for such work or 

the materials with which the same was executed. 

 

(17) Assignment or Sub-letting 

(a) The contract shall not be assigned or sublet without the written approval of the Employer. 

And if the   Contractor shall assign or sub-let his contract or attempt to do so or become 

insolvent or commence any insolvency proceedings or make any composition with his 

creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised 

or offered by the Contractor or any of his/her servants or agents to any person in the 

employment of the Employer in any way relating to his office or employment, or if 

any such employee or person shall become in any way directly or indirectly interested in the 

contract, the Employer shall have the power to adopt any of the courses specified under 

clause 21 as may be best suited to the interest of the Employer and in the event of any of the 

courses being adopted the consequences specified in the said clause shall ensue. 

 

(b) Where the Contractor is a partnership firm, the approval in writing of the Employer shall be 

obtained before any changes in the constitution of the firm. Where the Contractor is an 

individual or a Hindu undivided family business concern such approval as aforesaid shall 

likewise be obtained before the Contractor enters into any partnership agreement hereunder 

the partnership firm would have the right to carry out the work hereby undertaken by the 

Contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 

to have been assigned or sublet in contravention of clause 17(a) and the same action may 

be taken and the same consequences shall ensue as provided in the said clause 17(a). 

 

(18) Indemnifying against damages to persons, property and statutes 

The Contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall 

be responsible for all damages and accidents caused due to negligence on his part. No hindrance 

shall be caused to traffic during the execution of work. 

(a) The Contractor shall be responsible for all injury to persons, animals or things, and for all 

damage, whether such injury or damage arises from carelessness or accident in any way 

connected therewith. This clause shall be held to include inter alia any damage due to causes 

as aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, 

streets, footpaths, bridges or ways as well as all damage caused to the buildings and 

works forming the subject of this contract by inclemency of weather. The Contractor 

indemnifies the Employer and holds him harmless in respect of all expenses arising from 

such injury or damages as aforesaid and also in respect of any award of compensation or 

damage consequent upon such claim including legal costs. 

 

(b) The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 

deliver the whole of the contracted works complete and perfect in every respect and so 

as to make good and otherwise satisfy all claims for damage as aforesaid to the property 

of third parties. 
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(c) The Contractor also indemnifies the Employer against all claim which may be made 

upon the Employer for acts during the currency of this contract by an employee or 

representative of an employee of the Contractor or any sub-Contractors, employed by 

him, for any injury to or loss of life, of such employees, or for compensation payable under 

any law for the time being in force to any workmen or to the representative, of any 

deceased or incapacitated workmen. 

 

(d) The Contractor also indemnifies the Employer against all claims which may be made 

upon the Employer for acts during the currency of this contract by the Central/State 

Government or local Municipal authorities for the noncompliance of any laws, 

regulations, rules pertaining to wages act, safety act in force and any amendments thereof 

in respect of all labour and apprentices directly or indirectly employed in the work under 

this contract. 

 

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation costs, charges and/or expenses arising or accruing from or in 

respect of any such claim and/ or damages as aforesaid from any sum or sums due or 

to become due to the Contractor or Security Deposit. 

 

(f) The Contractor shall indemnify the Employer against any action, claim or proceedings 

relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any   royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claims made under or action brought 

against the Employer in respect of any such matters as aforesaid, the Contractor shall be 

immediately notified thereof and the Contractor shall be at liberty, at his own expense, to 

settle any dispute or to conduct any litigation that may arise there from. Provided that the 

Contractor shall not be liable to indemnify the Employer if the infringement of the patent 

or design or any alleged patent or design right is the direct result of an order passed by 

the said Employer or his authorized representative. 

 

(19) Lien in respect of claim in other contracts 

(a) Any sum of money due and payable to the Contractor including the Security Deposit under 

the contract may be, withheld or retained by way of lien by the Employer or Government or 

any other contracting person or persons against any claim of the Employer or Government 

or such other persons in respect of payment of a sum of money arising out of or under 

any other contract made by the Contractor with the Employer or Government or with such 

other persons. 

 

(b) It is agreed term of contract that the sum of money so withheld or retained under this 

clause by the Employer will be kept withheld or retained as such by the Emp1oyer or till 

his claim arising out of in the same contract or any other contract is either mutually 

settled or determined by the Arbitrator if the contract is governed by arbitration clause or 

by the competent court as the case may be, and that the Contractor shall have no claim for 

interest or damages whatsoever on this account or any other ground in respect of any sum 
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of money withheld or retained under this clause and duly notified as such to the 

Contractor. 

 

(20) Withholding and lien in respect of Sums claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the Contractor, the Employer shall be entitled to withhold and also have 

a lien to retain such sums or sums in whole or in part from the security deposit, if any 

deposited by the Contractor and for the purpose aforesaid, the Employer shall be entitled 

to withhold the security deposit, if any furnished as the case may be and also have a lien 

over the same pending finalization or adjudication of any such claim. In the event of the 

security deposit being insufficient to cover the claimed amount or amounts or if no security 

deposit has been taken from the Contractor, the Employer shall be entitled to withhold 

and have a lien to retain to the extent of such claimed amount or amounts referred to 

above, from any sum or sums found payable or which at any time thereafter may become 

payable to the Contractor under the same or any other contract with the Employer or any 

contracting person pending finalization or adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money so withheld or retained under the 

lien referred above by the Employer will be kept withheld or retained as such by the 

Employer till the claim arising out of or under the contract is determined by the Arbitrator 

(if the contract is governed by the arbitration clause) or by the competent court as the case 

may be and that the Contractor will have no claim for interest or damages whatsoever on 

any account in respect of such withholding or retention under the lien referred to above and 

duly notified as such to the Contractor. For the purpose of this clause, where the Contractor 

is a partnership firm or a limited company the Employer shall be entitled to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole or in part 

from any sum payable to any Partner/limited company as the case may be, whether in 

his individual capacity or otherwise. 

 

(b) The Employer shall have the right to cause an audit and technical examination of the 

works and the final bills of the Contractor including all supporting vouchers, abstract etc., 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been over paid in respect of any work done by the 

Contractor under the contract or any work claimed by him to have refund the amount of 

over-payment and it shall be lawful for the Employer to recover the same from him in the 

manner prescribed in sub-clause(a) of this clause or in any other manner legally 

permissible; and if it is found that the Contractor was paid less than what was due to 

him under the contract in respect of any work executed by him under it, the amount of 

such under- payment shall be duly paid by the Employer to the Contractor. 

 

Provided that the Employer shall not be entitled to recover any sum overpaid, nor the 

Contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the Employer on the one hand and the Contractor on the 

other hand, under any term of contract permitting payment for work after assessment 

by the Employer. 

 



 

 

 

 

   P a g e  | 29 
 

(21) In-case of death of Contractor 

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, 

the Employer shall have the option of terminating the contract without compensation to the 

Contractor. 

(22) Sub-Contractors 

The Employer reserves the right to use the premises and any portion of the site for the execution 

of any work not included in the contract. The Contractor is to afford all reasonable facilities to 

all Sub-Contractors, Specialists, Merchants, Tradesmen and others who may at any time be 

appointed by the employer for executing any work supplying any goods relating to the 

constructions; servicing, equipping or furnishing of the work under this contract. 

 

(23) Labour Laws 

(a) The Contractor shall employ both skilled and un-skilled labour in sufficient numbers to 

maintain the required rate of progress and quality to ensure workmanship of the degree 

specified in the contract agreement and to the satisfaction of the Engineer-In-Charge-in-

charge. 

 

(b)   The Contractor shall pay to the labour wages not less than fair wages as defined in the 

contract, Labour (Regulation and Abolition) Act, 1970 and Rules made there under. 

 

(c) The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the contract   Labour (Regulation and Abolition) Act, 1970 and Rules made 

there under in regard to all matters provided therein. 

 

(d) The Contractor shall comply with the provisions of the payment of wages Act, 1936, 

Minimum Wages Act, 1948, Employers Liability Act, 1938, Workmen’s Compensation Act, 

1948 or any modifications there of or any other law relating thereto and rules made there 

under from time to time. 

 

(e) The Contractor shall be liable to pay His Contribution and the Employee’s Contribution to 

the Employees’ State Insurance Scheme in respect of all labour employed by him for the 

execution of the contract, in accordance with the provision of the Employees State Insurance 

Act, 1948 as amended from time to time and as applicable in this case. In case the Contractor 

fails to submit full details of his account of labour employed and the contribution payable, 

the Engineer-In-Charge shall recover from the running bills of Contractor and amount of 

contribution as assessed by him. The amount to recover shall be adjusted against the actual 

contribution payable under Employees State Insurance Scheme. 

 

(f) The Engineer-In-Charge shall on a report having been made by an inspecting staff defined 

under the Contract Labour (Regulation and Abolition Act, 1970) and Rules made there under, 

have the power to deduct the moneys due to Contractor may sum required or estimated to 

be required for making good the loss suffered by a worker or workers by reason of non- 

fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages 

or of deductions made from their wages which are not justified by the terms of the contract 

or non-observance of the said Act. 
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(g) The Contractor shall indemnify the Institute against any payment to be made under and for 

observance of the Contract Labour (Regulation and Abolition Act, 1970) and Rules made 

there under without Prejudice to his right to claim indemnity from his Sub-Contractors. 

 

(24) Model rules for labour welfare 

(a) The Contractor shall at his own expense comply with or cause to be complied with model 

rules for Labour Welfare as provided under the rules framed by the appropriate government 

from time to time for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works. In case the Contractor fails to make 

arrangements as aforesaid the Engineer-In-Charge shall be entitled to do so and recover the 

cost thereof from the Contractor. 

 

(b) Failure to comply with model rules for Labour Welfare, Safety Code or the provisions 

relating to report on accidents and to grant maternity benefits to female workers shall made 

the Contractor liable to pay to the Institute as liquidated damages an amount not exceeding 

Rs. 50 for each default or materially incorrect statement.   The decision of the Engineer-In-

Charge in such matters, based on reports from the inspecting officers, shall be final and 

binding and deductions for recovery of such liquidated damages may be made from any 

amount payable to the Contractor. 

(c) The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-In-Charge-in-charge in 

writing. The portion of the site to be occupied by the Contractor shall be indicated by the 

Engineer-In-Charge at site and the Contractor shall on no account be allowed to extent him 

operations beyond these areas. 

 

(d) In respect of any land allotted to the Contractor for purpose of or in connection with the 

contract, the Contractor shall be a license subject to the following and such other terms and 

condition as may be imposed by the licenser. 

 

(e) The Contractor shall provide, if necessary, of if required on the site, all temporary access 

there to and shall later, adapt and maintain the same as required from time to time and shall 

take up and clear them away as and when no longer required and as when ordered by the 

Engineer-In-Charge and make good all damage done to the site. 

 

(25) Side Drainage 

All water which may accumulate on the site during the progress of the works or in trenches and 

excavations shall be removed from the site to the satisfaction of the Engineer-In-Charge and at the 

Contractors’ expense. The Contractor shall note at any time do, cause or permit any nuisance on 

the site or do anything which shall cause unnecessary disturbance or inconvenience to owners, 

tenants of occupiers of other properties near the site and to the public generally. 

 

(26) Materials obtained from excavation 

Materials of any kind obtained from excavation on the site shall remain the property of the Institute   

and shall be disposed of as the Engineer-In-Charge may direct. 
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(27) Treasure Trove, Fossils, etc. 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of the 

Institute  and the Contractor shall take reasonable precautions to prevent his workmen or any other 

person from removing or damaging any such article or thing and shall immediately open discovery 

thereof and before removal acquaint the Engineer-In-Charge and obtain his directions as to the 

disposal of the same at the expense of the Institute.   

 

(28) Protection of trees 

Tree designated by the Engineer-In-Charge shall be protected from damage during the course of 

the works and earth level within 1 meter of each such tree shall not be changed. Where necessary, 

such trees shall be protected by providing temporary fencing. 

 

(29) Watching and Lighting 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-In-Charge for the protection of 

the works or for the safety and convenience of these employee on the works or the public. 

 

(30) Liquidated Damages and Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the 

Contractor and shall be deemed to be the essence of the contract on the part of the Contractor. 

The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence and the Contractor shall pay as compensation an amount equal to ½ (Half) % or 

such smaller amount as the Employer (whose decision in writing shall be final) may decide 

on the amount of the whole work as shown in the agreement, for every week that the work 

remains non-commenced or unfinished after the proper dates subject to a maximum of 10 

(Ten) % of the contract value. 

 

(b) And further to ensure good progress during the execution of the work, the Contractor shall 

be bound in all cases in which the time allowed for any work exceeds one month (save for 

special jobs) to complete 1/8th  (One-Eighth) of the whole of the work before 1/4th (One-

Fourth) of the whole time allowed under the contract has elapsed; 3/8th (Three-Eighth) of 

the work before ½ (One-Half) of such time has elapsed, and 3/4th (Three-Fourth) of the work 

before 3/4th (Three-Fourth) of such time has elapsed. However, for special jobs if a time 

schedule has been submitted by the Contractor and the same has been accepted by the 

Employer, the Contractor shall comply with the said time schedule. In the event of the 

Contractor failing to comply with this conclusion, he shall be liable to pay as compensation 

an amount equal to half per cent or such smaller amount as the Employer (whose decision in 

writing shall be final) may decide on the said cost of the work for every week that the due 

quantity of work remains incomplete. Provided that the entire compensation to be paid 

under the provisions of this clause shall not exceed ten percent on the cost of the work as 

shown in the agreement. 

(c) In case no compensation has been decided by the authority in Schedule 'F' during the 

progress of work, this shall be no waiver of right to levy compensation by the said authority 

if the work remains incomplete on final justified extended date of completion. If the Engineer 

in Charge decides to give further extension of time allowing performance of work beyond 
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the justified extended date, the contractor shall be liable to pay compensation for such 

extended period. If any variation in amount of contract takes place during such extended 

period beyond justified extended date and the contractor becomes entitled to additional time, 

the net period for such variation shall be accounted for while deciding the period for levy of 

compensation. However, during such further extended period beyond the justified extended 

period, if any delay occurs by events under sub clause 31 d, the contractor shall be liable to 

pay compensation for such delay. Provided that compensation during the progress of work 

before the justified extended date of completion for delay under this clause shall be for non-

achievement of sectional completion or part handing over of work on stipulated/justified 

extended date for such part work or if delay affects any other works/services. This is without 

prejudice to right of action by the Engineer in Charge under clause 29 for delay in 

performance and claim of compensation under that clause. 
 

(31) Damage to works in consequence of hostilities or war-like operations 

(a) The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall be 

at the risk of the Contractor until the work has been delivered to the Employer and a 

certificate from him to that effect obtained. In the event of the work or any materials 

properly brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or war-like operations, the Contractor shall, when ordered in 

writing by the Employer, remove any debris from the site, collect and properly stack or 

remove in store all serviceable materials salvaged from the damaged work and shall be 

paid at the contract rates in accordance with the provision of this agreement for the work 

of clearing the site of debris, stacking, removal of serviceable materials and for the 

reconstruction of all works ordered by the Employer such payment being in addition to 

compensation up to the value of the work originally executed before being damaged or 

destroyed and not paid for. In case of works damaged or destroyed but not already 

measured and paid for the compensation shall be assessed by the Employer. The 

Contractor shall be paid for the damage/ destruction suffered and for restoring the 

material at the rates based on the analysis of rates tendered for in accordance with the 

provision of this agreement. The certificate of the Employer regarding the quality and 

quantity of materials and the purpose for which they were collected shall be final and 

binding on the Contractor. 
 

(b) Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations: 

 Unless the Contractor had taken all such precautions against Air Raid as are  

deemed necessary by the A.R.P. Officers or the Employer 

 For any materials etc., not on the site of the work or for any tools and plant, 

machinery, scaffolding, temporary buildings and other things not intended for the 

work. 

(c) In the event of the Contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 

Employer. 

 

(32) Extension of Time 

(a) If the Contractor shall desire an extension of time for the completion of the work on the 
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grounds of his having been unavoidably hindered in its execution or any other ground, 

he shall apply in writing to the Employer within thirty days of the date of hindrance on 

account of which he desires extension as aforesaid, and the Employer shall, if in his 

opinion (which shall be final) reasonable grounds shown therefor, authorize such 

extension of time if any, which may, in his opinion, be necessary or      proper. 

 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to 

variations the Contractor shall be entitled to ask for extension of time in proportion to the 

increased value of work. 

 

(c) If in case, performance security is submitted in the form of bank guarantee, then the 

Contractor should make a request for extension of time only after the firm has got 

validity of Bank Guarantee extended suitably. 

 
(d) If the work(s) be delayed by: - 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 

(v)  delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge 

in executing work not forming part of the Contract, or 

(vi) Any other cause like above which, in the reasoned opinion of the Engineer-in- Charge 

is beyond the Contractor's control.  
 

then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 

constantly his best endeavours to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

The contractor shall have no claim of damages for extension of time granted or 

rescheduling of milestone/s for events listed in sub clause d. 
 

(e) In case the work is hindered by the Department or for any reason / event, for which the 

Department is responsible, the authority as indicated in Schedule 'F' shall, if justified, give a 

fair and reasonable extension of time and reschedule the mile stones for completion of 

work Such extension of time or rescheduling of milestone/s shall be without prejudice to 

any other right or remedy of the parties in contract or in law; provided further that for 

concurrent delays under this sub clause and sub clause d to the extent the delay is covered 

under sub clause 5.2 the contractor shall be entitled to only extension of time and no damages. 

(f) Request for rescheduling of Mile stones or extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay indicating the period by which rescheduling of 

milestone/s or extension of time is desired.  

(g) In any such case the authority as indicated in Schedule 'F' may give a fair and reasonable extension 

of time for completion of work or reschedule the milestones. Engineer -in- Charge shall finalize/ 

reschedule a particular milestone before taking an action against subsequent milestone. Such 

extension or rescheduling of the milestones shall be communicated to the Contractor by the 

authority as indicated in Schedule 'F' in writing, within 21 days of the date of receipt of such 
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request from the Contractor. In event of non-application by the contractor for extension of 

time E-in-C after affording opportunity to the contractor, may give, supported with a 

programme (as specified above), a fair and reasonable extension within a reasonable period of 

occurrence of the event. 

(h) In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the 

contractor for reasons beyond the events mentioned in clauses above and beyond the justified 

extended date, the Engineer-in-Charge may grant extension of time required for completion of 

work without rescheduling of milestones. The contractor shall be liable for levy of compensation 

for delay for such extension of time. 

 

 

 

(33) Suspension of work by Contractor 

(a) The Employer may without prejudice to his right against the Contractor in respect of any 

delay or inferior workmanship or otherwise or to any claims for damages in respect of 

any breaches of the contract and without prejudice to any rights or remedies under any of 

the provisions of this contract or otherwise and whether the date for completion has or 

has not elapsed by notice absolutely determine the contract in any of the following cases: 

(i)     If the Contractor having been given by the Engineer-In-Charge a notice to rectify, 

reconstruct or replace any defective work or that the work is being performed in any 

inefficient or otherwise improper or un workman-like manner shall omit to comply 

with the requirements of such notice for a period of seven days thereafter or if the 

Contractor shall delay or suspend the execution of the work so that in the judgment 

of the employer (which shall be final and binding) he/she will be unable to ensure 

completion of the work by the date for completion or he/she has already failed to 

complete the work by that date. 

 

(ii)    If the Contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on behalf 

of a creditor shall be appointed or if circumstances shall arise which entitle the court 

of creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

 

(iii) If the Contractor commits breach of any of the terms and conditions of this contract. 

 

(iv) If the Contractor commits any acts mentioned in Clause-12 hereof. 

 
(v) If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence and continues to do so 

after a notice in writing of seven days from the Engineer-in-Charge. 

(vi) If the contractor fails to complete the work or section of work with individual date 

of completion on or before the stipulated or justified extended date, on or before 

such date of completion; and the Engineer in Charge without any prejudice to any 

other right or remedy under any other provision in the contract has given further 

reasonable time in a notice given in writing in that behalf as either mutually agreed 

or in absence of such mutual agreement by his own assessment making such time 
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essence of contract and in the opinion of Engineer-in-Charge the contractor will be 

unable to complete the same or does not complete the same within the period 

specified. 

(vii) If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days 

after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 

(34) Secured Advance 

The Contractor on signing an indenture in the form specified by the Employer during the progress 

of the execution of the work may be paid if agreed by the Employer up to 75 percent of the 

estimated value which shall take into account the market value and Contractors tendered rates for 

the finished item of any material which in the opinion of the Engineer-In-Charge is likely to be 

incorporated in the work within next three months, are non-perishable and are in accordance with 

the contract and which have been brought to the site in connection therewith and are adequately 

stored and protected against damage by weather or other causes but which have not at the time of 

advance been incorporated in the works. When materials on account of which an advance has 

been made under this clause are incorporated in the work the amount of such advance shall 

be deducted from the next payment made under any of the clause or clauses of this contract. 

 

(35) Mobilization Advance 

In specialized and capital-intensive works costing not less than Rs. 2 Crores, Mobilization 

Advance limited to a maximum of 10 (Ten) % of the Tendered Value or Rs. 1 Crore whichever 

is less is payable in two  equal instalment at 10 (Ten) % Simple Interest. If Mobilization Advance 

should be given, it should be expressly stated in the NIT/Bid documents, indicating the 

amount, Rate of Interest and submission of Bank Guarantee of equivalent amount. The 

advance payment may be released in stages depending upon the progress of the work and 

mobilization of required equipment etc. There should be a provision in the contract for 

adjustment of advance progressively even as the bills are cleared for payment. 

 

(36) Certificates and Payments 

(a) No payments shall be made for a work estimated to cost Rupees Ten Thousand or less 

till the whole of the work shall have been completed and certificate of completion given. 

But in the case of a work estimated to cost more than Rupees Ten Thousand, the 

Contractor shall, on submitting the bill be entitled to receive a monthly payment 

proportionate to the part of the work executed, and to the satisfaction of the Engineer-

In-Charge, whose certificate of the sum so payable shall be final and conclusive against 

the Contractor, provided the amount of work done is as per the value of intermediate 

certificate or for a lesser amount at the discretion of the Engineer-In-Charge as 

mentioned in the NIT. All such intermediate payments shall be regarded as payments 

by way of advance against the final payment only and not as payments for work actually 

done and completed and shall not preclude the requiring of bad, unsound, imperfect or 

unskilled work to be removed and taken away and reconstructed, or re-erected or be 

considered as an admission of the due performance of the contract, of any part thereof 

in any respect or the accruing of any claim nor shall it conclude, determine, or affect in 

any way the powers of the Employer under these conditions or any of them as to the 
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final settlement and adjustment of the accounts or in any other way vary or affect the 

contract. The final bill shall be submitted by the Contractor within two months of the 

date fixed for the completion of work or of the date of the certificate of completion 

furnished by the Employer and payment shall be made within three months if the value 

of the completed works is up to Rs. 2 (Two) lacs and in 06 (Six) months if the same 

exceeds Rs. 2 (Two) lacs of the submission of such bill. If there shall be any dispute about 

any item or items of the work, then the undisputed item or items only shall be paid 

within the said period of 03 (Three) months or 06 (Six) months as the case may be. 

 

(b) Whenever there is likely to be delay in recording detailed measurements for making a 

running payment, advance payment without detailed measurements for work done 

worked out at 75 percent of the tendered rates for assessed quantities may be made in 

running account bills by the Employer on the basis of a certificate from the Engineer-In-

Charge. The advance payments so allowed shall be adjusted in the subsequent running 

bills by taking detailed measurements thereof. Final payments shall be made only on the 

basis of detailed measurements. 

 

(c) A bill shall be submitted by the Contractor each month on or before the date fixed by the 

Engineer-In-Charge on printed forms obtainable from the Engineer-In-Charge’s office. 

The Engineer-In-Charge shall take or cause to be taken the requisite measurements for 

the purpose of having the same verified and the claim, as far as admissible, adjusted as 

far as possible, before the expiry of ten days from the presentation of the bill.  If the 

Contractor does not submit the bill within the time fixed as aforesaid the Engineer-In-

Charge may cause action within 07 (Seven) days of the date fixed as aforesaid, an 

authorized representative to measure up the said work in the presence of the Contractor 

whose signature to the measurement will be sufficient warrant and the Engineer-In-

Charge may prepare the bill from such measurements. 

 

(d) Before taking any measurements of any work, the Engineer-In-Charge or his authorized 

representative deputed by him shall give reasonable notice to the Contractor. If the 

Contractor fails to attend after such notice or fails to sign or to record the difference 

within a week from the date of measurement in the manner required by the Engineer-

In-Charge then in any such event the measurements taken by the Engineer-In-Charge or 

by authorized representative deputed by him as the case may be, shall be final and 

binding on the Contractor and the Contractor shall have no right to dispute the same. 
 

(e) The charges in the bills shall always be entered at the rates specified in the agreement or 

in the case of any extra work ordered in pursuance of these conditions and not 

mentioned or provided for in the agreement at the rate determined as per Clause 10. 

However in case of partially executed items of work, the Employer at his discretion 

allows proportionate rates for such items of work as determined by the Engineer-In-

Charge whose certificate of the sum so payable shall be final and conclusive against the 

Contractor. 
 

(37) Security Deposit 

(a) A sum @ 2.5% of the Gross Amount of the bill shall be deducted from each running bill 

of the Contractor till the sum along with the sum already deposited as Earnest Money 
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Deposit, will amount to Security Deposit of the 2.5 % tender value of the work. In 

addition, the Contractor shall be required to deposit an amount equal to 5% of the 

tendered value of the contract as Performance Security within the period prescribed for 

commencement of work in the letter of award issued to him. 
 

In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance 

Guarantee shall be retained as Security Deposit. The same shall be returned year wise 

(1st year: 50% of total SD; 2nd Year: 30% of total SD; and 3rd Year: 20% of total SD). 
 

(b) In case a Fixed Deposit Receipt of any scheduled bank is furnished by the Contractor to 

the Employer as part of the Security Deposit and the bank goes into liquidation or for 

any reason is unable to make payment against the said Fixed Deposit Receipt, the loss 

caused thereby shall fall on the Contractor and the Contractor shall forthwith on demand 

furnish additional security to the Employer to make good the deficit of such sum from 

the running bill as mentioned above. Such deductions will be held by the Employer by 

way of security deposit, provided always that the Employer for this purpose shall be 

entitled to recover the said percentage of the amount from each running bill till the 

balance of the amount of security deposit is realized. All compensation or the other sums 

of money payable by the Contractor under the terms of this contract may be deducted 

from the security deposit or from the interest arising there from or from any sums which 

may be due to or may become due to the Contractor by the Employer on any account 

whatsoever and in the event of his/her security deposit being reduced by reason of any 

such deductions aforesaid, the Contractor shall within ten days make good in cash or 

further fixed deposit receipt pledged in favor of the Employer. The Security Deposit shall 

be collected from the running bills of the Contractor at the rates mentioned above and 

the Earnest Money Deposit if deposited at the time of tenders will be treated as part of 

the Security Deposit. 

 

(c) The Contractor if he/she so desires may furnish fixed deposit receipt in advance towards 

the Security Deposit. Such Fixed Deposit Receipt shall be of a minimum value of Rs. 

25,000 each (The last such Fixed Deposit Receipt could be of a lower value on the basis 

of the amount). In case any recovery is effected from running account bills, such 

recovered amount shall not be replaced with Fixed Deposit Receipt. It is in the 

Contractor’s interest to keep a watch about the adequacy of the Fixed Deposit Receipt 

submitted. 

 

(d) No partial refund of Security Deposit shall be made during Defect Liability Period. In 

case the final bill is not settled within stipulated period for reasons beyond control and 

the Employer is satisfied that the Security Deposit is not required for adjustment of 

Employers dues or whatsoever dues either in this or any other contract then this Security 

Deposit either in full or in part could be refunded at the sole discretion of the Employer. 

However, release of Security Deposit would be only after written clearance of Labour 

Officer regarding no dues or claims is received. 

 

(e) In case of termination of contract, this Security Deposit shall be forfeited and amount 

necessary to make up this amount shall be recovered from money due to the Contractor 



 

 

 

 

   P a g e  | 38 
 

under this contract, or any other contract with the Employer. 

(f) Performance Security 

(i) The Contractor shall be required to deposit an amount equal to 5% of the tendered 

value of the contract as Performance Security within the period prescribed for 

commencement of work in the Letter of Award issued to him. Performance 

Security may be accepted as Demand Draft or Bank Guarantee of Scheduled Banks 

and State Bank of India or in the form of Fixed Deposit Receipts pledges in favor of 

the Employer. 
 

(ii) The Contractor shall submit an irrevocable Performance Guarantee of 5 (Five) % of 

the tendered amount in addition to the Security Deposit of 2.5 (Two and Half) % 

for his proper performance of the contract agreement (not withstanding and/or 

without prejudice to any other provisions in the contract) within the period prescribed 

for commencement of work as in the Letter of Acceptance (LoA) issued to him. This 

guarantee shall be in the form of fixed deposit receipts pledges in favor of the 

Employer or Bank Guarantee of Scheduled Banks of State Bank of India in 

accordance with the Performa attached. In case fixed deposit receipts of any bank 

are furnished by the Contractor to Employer as part of the Performance Security 

and Bank is unable to make payment against the said Fixed Deposit Receipts, the 

loss caused thereby shall fall on the Contractor and the Contractor shall forthwith 

on demand furnish additional security to the employer to make good the deficit. 

 

(iii) The Contractor will not be allowed to start the work unless the Performance Security / 

Guarantee is submitted by him/her. In case of failure by the Contractor to furnish the 

Performance Security / Guarantee within specified period, Employer shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the 

Earnest Money Deposit absolutely. 

(iv) The Performance Security shall be initially valid up to 60 days after recording of 

satisfactorily completion of work by the Employer. In case the time of completion 

of work gets enlarged, the Contractor shall get the validity of Performance Security 

extended to cover such enlarge time for completion of work on 60 days thereafter. 

After 60 days of recording of satisfactory completion of work by the Employer, the 

Performance Security shall be returned to the Contractor, without any interest. 

 

(v) The Employer shall not make a claim under the Performance Guarantee except for 

amounts to which the Employer is entitled under the contract (notwithstanding 

and/or without prejudice to any other provisions in the contract agreement) in the 

event of: 

 Failure by the Contractor to extend the validity of the Performance Guarantee 

as described therein above, in which event the Employer may claim the full 

amount of the Performance Guarantee. 

 

 Failure by the Contractor to pay the Employer any amount due, either as 

agreed by the Contractor or determined under any of the clause/ conditions 

of the agreement, within 30 days of the service of notice to this effect by the 

Employer. 
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 In the event of the contract being determined or rescinded under provisions 

of any of the clause / condition of the agreement, the Performance Guarantee 

shall stand forfeited in full and shall be absolutely at the disposal of the 

Employer. 

 

(38) Completion Certificate 

As soon as the work is completed, the Contractor shall give notice of such completion to the 

Engineer-In-Charge and within 10 (Ten) days of receipt of such notice the Engineer-In-Charge 

shall inspect the work and shall furnish the Contractor with a certificate of the work and shall 

furnish the Contractor with a certificate of completion indicating (a) the date of completion (b) 

defects to be rectified by the Contractor (and/or) (c) item for which payment shall be made at 

reduced rates. When separate periods of completion have been specified for items or groups 

of items, the Engineer-In-Charge shall issue separate completion certificate for such items or 

groups of items. No certificate of completion shall be issued, nor shall the work be considered 

to be completed till the Contractor shall have removed from the premises on which the work 

has been executed all scaffolding, sheds and surplus materials, except such as are required for 

rectification of defects, rubbish and all huts and sanitary arrangements required for his 

workmen on the site in connection with the execution of the work, as shall have been erected 

by the Contractor workmen and cleaned all dirt from all parts of building(s) in, upon or about 

which the work has been executed or of which the work has been executed or of which he may 

have had possession for the purpose of the execution there of and cleaned floors, gutters and 

drains eased doors and sashes, oiled locks and fastenings labelled keys clearly and handed 

them over to the Engineer-In-Charge or his representative and made the whole premises fit 

for immediate occupation or use to the satisfaction of the Engineer-In-Charge. If the 

Contractor shall fail to comply with any of the requirements of this conditions as aforesaid, on 

or before the date of completion of the works, the Engineer-In-Charge may at the expense of 

the Contractor fulfil such requirements and dispose of the scaffoldings, surplus materials, and 

rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of any such 

scaffolding surplus materials except for any sum actually realized by the sale there of less the 

cost of fulfilling the requirements and any other amount that may be due from the Contractor. 

If the expense of fulfilling such requirements is more than the amount realized on such 

disposal as aforesaid, the Contractor shall forthwith on demand pay such excess. 

 

If at any time before completion of the entire work, items or groups of items for which separate 

periods of completion have been specified, have been completed, the Engineer-In-Charge with 

the consent of the Contractor takes possession of any part or parts of the same (any such part) 

then notwithstanding anything expressed or implied elsewhere in this contract : 

(a) Within ten days of the date of completion of such items or groups of items or of 

possession of the relevant part of Engineer-In-Charge shall issue completion certificate 

for the relevant part as in condition 30 above provided the Contractor fulfils his 

obligation under that condition for the relevant part. 

 

(b) The Defects Liability period in respect of such items and the relevant part shall be 

deemed to have commenced from the certified date of completion of such items or the 

relevant part as the case may be. 
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(c) The Contractor may reduce the value insured to extent of full value of the completed 

items or relevant part as estimated by the Engineer-In-Charge for this purpose. This 

estimate shall be applicable for this purpose only and for no other. 

 

(d) For the purposes of ascertaining compensation for delay in completion of the work 

relevant part will be deemed to form a separate item or group, with date of completion 

as given in the contract or as extended under the relevant condition and actual date of 

completion as certified by the Engineer-In-Charge- under this condition. 

 

(39) Carrying out part work at risk & cost of contractor 

If contractor:  
(a) At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 

working days in this respect from the Engineer-in-Charge; or  

 

(b) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 working days even after 

a notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to complete 

the work(s) or items of work with individual dates of completion, on or before the date(s) 

so determined, and does not complete them within the period specified in the notice 

given in writing in that behalf by the Engineer-in-Charge.  

(c) The Engineer- in-Charge without invoking action, without prejudice to any other right 

or remedy against the contractor which have either accrued or accrue thereafter to 

Government, by a notice in writing to take the part work / part incomplete work of any 

item(s) out of his hands and shall have powers to :  

(i) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or  

 

(ii) Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor.  

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 

for completion of the part work/ part incomplete work of any item(s) taken out of his hands 

and execute at the risk and cost of the contractor, the liability of contractor on account of loss 

or damage suffered by Government because of action under this clause shall not exceed 10% 

of the tendered value of the work.  

 

In determining the amount, credit shall be given to the contractor with the value of work done 

in all respect in the same manner and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor's materials taken 

over and incorporated in the work and use of plant and machinery belonging to the contractor.  

 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses 
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incurred by the department are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor.  

 

Any excess expenditure incurred or to be incurred by Government in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be 

suffered by Government as aforesaid after allowing such credit shall without prejudice to any 

other right or remedy available to Government in law or per as agreement be recovered from 

any money due to the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the same within 30 days.  

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contractor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract.  

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the contract.  

 

(40) Removal of workmen 

The Contractor shall employ in and about the execution of the works only such persons as are 

skilled and experienced in their several trades and Engineer-In-Charge shall be at liberty to 

object to and require the Contractor to remove from the works any person employed by the 

Contractor in or about the execution of the works who in the opinion of the Engineer-In-

Charge misconduct himself or incompetent or negligent in the proper performance of his 

duties and such person shall not be again employed upon the works without permission of 

the Engineer-In-Charge. 

 

 

(41) Uncovering and making good 

The Contractor, wherever applicable, shall uncover any part of the works and/or make 

opening in or through the same as the Engineer-In-Charge may time to time direct for his 

verification and shall reinstate and make good such part to the satisfaction of the Engineer-In-

Charge. If any such part has been covered up or put out of view after being approved by the 

Engineer-In-Charge and subsequently found on uncovering to be executed in accordance with 

the contract, the expenses of uncovering and/or making openings or through reinstating and 

making good, the same shall be borne by the Institute. In any other case all such expenses shall 

be borne by the Contractor. 

 

(42) Escalation 

No escalation shall be paid. 

 

(43) Over Payments and Under Payments 
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Whenever any claim for the payment of a sum of money to the arises out of or under this 

contract against the Contractor the same may be deducted by the Institute from any sum then 

due or, which at any time thereafter may become due to the Contractor under this contract 

and failing that under any other contract with the Institute (which may be available with the 

Institute) or from his Security Deposit; or he shall pay the claim on demand. 

(a) The Institute reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The 

Institute further reserve the right to enforce recovery of any over payment when 

detected, notwithstanding the fact that amount of the final bill may be included by one 

of the parties as an item of dispute before an arbitrator appointed under Condition 42 of 

this contract and notwithstanding the fact than the amount of the final bill figures the 

arbitration award. 

 

(b) If as a result of such Audit and Technical Examination any over payment discovered in 

respect of any work done by the Contractor or alleged to have been done by him under 

the contract, it shall be recovered by the Institute from the Contractor by any or all of the 

methods prescribed above or if any underpayment is discovered, the amount shall be 

duly paid the Contractor by the Institute. 

 

(c) Provided that the aforesaid right of the Institute to adjust over-payment against amounts 

due to the Contractor under any other contract with the Institute shall not extend beyond 

the period of two years from the date of payment of the final bill or in case the final bill 

is a minus bill, from the date the amount payable by the Contractor under the minus 

final bill is communicated to the Contractor. 

 

(d) Any amount due to the Contractor under this contract for under payment may be 

adjusted against any amount then due or which may at any time there after become due 

before payment is made to the Contractor, from him to the Institute on any other contract 

or account whatsoever. 

 

(44) Arbitration 

Except where otherwise provided for in Contract all questions and dispute relating to the 

meaning of the specifications, drawings and instructions herein before mentioned and as to 

the quality of workmanship or materials used on the work or as to any other question, claim 

right, matter or thing whatsoever in any way arising out of or relating to the contract, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works, or the execution or failure to execute the same whether arising during 

the progress of the work or after the completion or thereof shall be referred to the sole 

arbitrations or otherwise concerning the works, or the execution or failure to execute the same 

whether arising during the progress of the work or after the completion or abandonment 

thereof shall be referred to the sole arbitration of the Director, IIT (ISM) Dhanbad and that he 

had to deal with the matters to which the contract related and that in the course of his duties 

as such he had expressed views on all or any of the matters in dispute or difference. 

 

The arbitrator to whom the matter is originally referred being transferred or vacating his office 

or being unable to act for any reason, the Director, IIT (ISM) Dhanbad as aforesaid at the time 
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of transfer vacation of office of inability to act, shall appoint another person to act as arbitrator 

in accordance with the terms of the contract such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. It is also a term of this contract 

that no person other than a person appointed by the Director, IIT (ISM) Dhanbad, as aforesaid 

should act as arbitrator and if for any reason, that is not possible, the matter is not to be 

referred to arbitration at all. In all cases where the amount of the claim in dispute is Rs. 50,000 

(Rupees Fifty thousand only) and above, the arbitrator shall give reasons for the award. 

 

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification 

or re-enactment thereof and the rules made thereunder and for the time being in force shall 

apply to the arbitration proceeding under this clause. It is a term of the contract that the party 

involved arbitration under this clause together with the amount or amounts claimed in respect 

of each such dispute. 

 

The arbitrator may from time to time with the consent of the parties enlarge the time, for 

making and publishing the award. 

 

The work under the contract shall, if reasonably possible, continue during the arbitration 

proceedings and no payment   due or payable to the Contractor shall be withheld on account 

of such proceedings. 

The Contractor shall be deemed to have entered on the reference on the date he issues notice 

to both the parties fixing the date of the first hearing. 

 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to 

him. The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole 

discretion. The award of the arbitrator shall be final, conclusive and binding all parties of this 

contract. 

 

(45) Laws governing the Contract 

This contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at Dhanbad within the ordinary civil jurisdiction of the 

Competent Courts in the District, Dhanbad, Jharkhand. 

 

 
 

(46) Dismantled material 

The Contractor shall treat all materials obtained during dismantling of a structure, services 

sub systems/installations, excavation of the site for a work etc., as employer’s property and 

such materials shall be disposed of to the best advantage of the Employer according to the 

instructions issued in writing by the Engineer-In-Charge. 
 

(47) Electrical License 

  In Case of Electrical work, valid Electrical License must be submitted. 

 

(48) In any vendors or contractor submits forged document for submission of tender the vendor 

will be blacklisted for five year and full EMD will be forfeited. 

(49)  Contractor Should have Electrical  License  
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SECTION 4 
 

SPECIAL CONDITIONS OF CONTRACT 
 

(1) These special conditions are meant to amplify the general specifications and general 

conditions of contract. 

 

(2) Work shall be done as per CPWD specification with latest correction. 

 

(3) The work and services to be covered under this specification and the conditions therein are detailed 

in the following sections of the specification and these sections along with document from a part 

of this tender specification. 

Section 1 : Notice Inviting eTender 

Section 2 : Instruction to Bidders 

Section 3 : General Conditions of Contract 

Section 4 : Special Conditions of Contract 

Section 5 : Additional Conditions of Contract 

Section 6 : Articles of Agreement 

Section 7 : General Information 

Section 8 : Scope of Work 

Section 9 : Forms 

Section 10 : Performa of Schedule A, B, C, D, E and F 

Section 11 : Preferred Makes of Material  

Section 12 : Price Bid 

 

(4) The contractor shall arrange for all approach facilities at his own cost as may be required during 

the construction period. 

 

(5) Completion Time 

The work shall be completed within the time as mentioned in the Work Order duly signed by 

Engineer- in- charge of IIT (ISM) Dhanbad. 

 

(6) Medical Care 

The contractor shall be fully responsible for any first aid and emergency medical treatment to his 

employees at site. Necessary arrangements for this purpose shall be made by the contractor at 

site. In serious cases, Medical facilities of Institute may be available to the contractor on permission 

of the Engineer-In-Charge and chargeable basis. 

 

(7) Security Rules & Regulation and Entry Passes 

The contractor will have to submit the details of the persons to be employed in this work within 

two days of award of work. The contractor will be allowed to start the work only after submission 

of details in prescribed verification forms (in duplicate) along with four nos. passport size 

photograph and medical fitness certificate for each labour separately to the Competent Authority 

of IIT (ISM) Dhanbad. The contractor will make necessary Entry Passes for concerned officials of 

Security Unit, IIT (ISM) Dhanbad, sufficiently in advance. The contractor shall strictly abide by the 
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prevailing security rules and regulation and also to be enforced by IIT (ISM) Dhanbad, time to 

time. Entry to the works premises is strictly restricted and only bonafide pass (permission) holders 

are allowed. 

 

(8) Time frame for payment 

Payment shall be released within 15 days after checking, entries made on Measurement Book (MB) 

duly signed by the corresponding officials of IIT (ISM) Dhanbad Official and the respective 

representative of the Contractor. No claim whatsoever shall be entertained for late payment 

beyond 15 days for reasons attributable to the Contractor. 

 

(9) Contractor to follow Security Rules and Regulations enforced by the Institute 

The Contractor shall strictly abide by the prevailing Security Rules and Regulation and also to be 

enforced by the Institute from time to time. Entry to the works premises of the Institute is strictly 

restricted and only bonafide pass / permission holders are allowed. 

 

(10) In case of any discrepancy, the order of precedence in interpretation shall be as under: 

1 Schedule of Quantity 

2 Drawings 

3 Special Condition of Contract 

4 General Conditions of Contract 

5 Additional Conditions of Contract 

6 BIS Code 

7 BS and other International Codes 

8 CPWD Specifications 

9 Best Engineering practices 

 

(11) Whenever applicable, the structural and architectural drawings shall at all times be properly 

correlated before executing any work. However, in case of any discrepancy in the item given 

in the Schedule of Quantities appended with the tender and drawings related to the relevant 

item the former shall prevail unless and otherwise given in writing by the Engineer-In-Charge. 

 

No payment shall be made to the contractor for any damage caused by rain, snowfall, floods 

or any other natural cause whatsoever during the execution of work. The damage to work will 

be made good by the contractor at his own cost, and no claim on this account shall be 

entertained. 

 

All materials used shall be as per specifications and ISI marked wherever applicable. ISI 

marking referred relate to latest BIS code as published by Bureau of Indian Standards up to 30 

days before the date of opening the tender. 
 

The Contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/or as directed by the Engineer and will also submit test certificates as are 

required by Municipal/ Electrical authority or any other authority. Nothing extra shall be 

payable for the same other than the fees paid to such authorities which shall be reimbursed on 

production of receipts. 

(12) Cement 
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(a) The contractor shall procure 43 grade (conforming to IS: 8112) Ordinary Portland Cement 

(OPC)/ Portland Pozzolana Cement (PPC) (conforming to IS: 1489 (Part I) 1991), as 

required in the work, from reputed manufacturers of cement, having a production-

capacity of one million tons per annum or more and holding, license to use ISI 

Certification mark for their product whose name shall be got approved from the 

Engineer-In-Charge / as per Preferred Makes of Material. Supply of cement shall be 

taken in 50 kg bags bearing the manufacturer’s name and ISI marking, samples of cement 

arranged by the contractor shall be taken by the Engineer-In-Charge and got tested in 

accordance with provisions of relevant BIS codes. Incase test results indicate that the 

cement arranged by the contractor does not conform to the relevant BIS Codes, the same 

shall stand rejected and shall be removed from the site by the Contractor at his own cost 

within a week’s time of written order from the Engineer-In-Charge to do so. 

 

(b) The cement shall be brought at site in bulk supply of approximately 50 Ton or as decided 

by the Engineer-In-Charge. 

 

(c) The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the Contractor at site of work for which no extra payment shall be made. 

Double lock provisions shall be made to the door of the cement godown. The keys of one 

lock shall remain with the Engineer in charge or his authorized representative and the key 

of the other lock shall remain with the contractor. The contractor shall be responsible for the 

watch and ward and safety of the cement godown.   The contractor shall facilitate the 

inspection of the cement godown by the Engineer at any time. 

 

(d) The contractor shall supply free of charge the cement required for testing. The cost of tests 

shall be borne by the Institute if the results are as per specifications. If the test results 

found the properties of cement not as per specification, then the contractor will bear the 

cost of testing. 

 

(e) After completion of the work or on determination / termination of the contract, the 

theoretical quantity of cement to be used in work shall be calculated on the basis of statement 

showing quantity of cement to be used in different items of work provided in current 

schedule for the purpose printed by IIT (ISM) Dhanbad. In case, any item is executed for 

which the standard constants for the consumption of cement are not available in the above-

mentioned statement or cannot be derived from this statement, the same shall be calculated 

on the basis of standard formula to be laid down by the Engineer-In-Charge. Over this 

theoretical quantity of cement, shall be allowed a variation up to 3% plus/minus for works 

estimated cost of which has put to tender is not more than Rs.10 Lakh and up to 2% 

plus/minus for works estimated cost of which has put to tender is more than Rs. 10 Lacs. 

The difference in the quantity actually issued to the contractor and the theoretical quantity 

including authorized variation, if not returned by the contractor, shall be recovered at twice 

the issue rate, without prejudice to the provision of other conditions regarding return of 

materials governing the contract. In the event of its being discovered that the quantity of 

cement which is less than the quantity ascertained as herein before provided (allowing 

variation on minus side as stipulated above) the cost of quantity of cement not so used, shall 

be recovered from the contractor on the basis of stipulated issue rates and cartage to site. 
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(f) Cement brought to site and remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-In-Charge. 

 

(13) Steel 

(a) The contractor shall procure steel reinforcement bars conforming to relevant BIS codes 

from reputed manufacturers as approved by the Engineer-In-Charge. The contractor 

shall have to obtain and furnish test certificates to the Engineer-In-Charge in respect of 

all supplies of steel brought by him/her to the site of work. Samples shall also be taken 

and got tested by the Engineer-In-Charge as per the provisions in this regard in relevant 

BIS codes. In case the test results indicate that the steel arranged by the contractor does not 

conform to BIS codes, the same shall stand rejected and shall be removed from the site 

work by the contractor at his/her own cost within a week’s time from written orders 

from the Engineer in charge to do so. 

 

(b) The steel reinforcement shall be brought to the site in bulk supply of 10 ton or more as 

decided by the Engineer-In-Charge. 

 

(c) The steel reinforcement shall be stored by the Contractor at the site of work in such a way as 

to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars 

of different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

 

(d) For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less 

than that specified below: 

Diameter of Bar (mm) For consignment below 100 Ton For consignment above 100 Ton 

Under 10 01 sample for each 25 Ton or 

part thereof 

01 sample for each 40 Ton or 

part thereof 

10 to 16 01 sample for each 35 Ton or 

part thereof 

01 sample for each 45 Ton or 

part thereof 

Over 16 01 sample for each 45 Ton or 

part thereof 

01 sample for each 50 Ton or 

part thereof 
 

(e) The Contractor shall supply free of charge the steel required for testing. The cost of tests 

shall be borne by the Department if the results are as per specifications. If the test results 

found the properties of steel not as per specifications, then the contractor will bear the 

cost of testing. 
 

(f) The provision of Special Conditions of Contract shall apply Mutatis-Mutandis in the case 

of steel reinforcement or structural steel sections (each diameter/section or category shall be 

considered separately) except that the theoretical quantity of the steel shall be taken as the 

quantity required as per design or as authorized by the Engineer-In-Charge, including 

lap length, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2% 

plus/minus shall be allowed as variation due to wastage. 

(g) Steel brought to site and steel remaining unused shall not be removed from site without 
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the written permission of the Engineer in charge. 

 

(14) The provision of Para 13 (f) of Special Conditions of Contract shall apply Mutatis-Mutandis in 

the case of cables (other than underground cables), wires, conduits/GI pipes, GI/MS sheets 

used in various items of work shall be calculated in the basis of measurements recorded in the 

measurement books for the purpose of payment and for assessing the consumption of 

materials used in the works. Over this quantity a variation of 5% plus shall be allowed for 

wastage of materials during execution in case of cables (other than underground cables), 

wires, conduits/GI pipes, and 10% plus in case of GI/MS  sheets. 

 

(15) Unless otherwise provided in the schedule of quantities, the rates tendered by the Contractor 

shall apply for all heights, lifts, leads and depths of the work and nothing extra shall be 

payable on this account. 

 

(16) The surplus excavated earth which is beyond the requirement of the Employer’s work may 

be allowed by the Employer to be disposed of by the Contractor on his own or sell the 

surplus excavated earth to private parties at his discretion but nothing extra will be paid for 

the carriage or disposal of surplus earth if the same is not required for any other work of the 

Employer. 

 

(17) CPWD mode of measurement shall be followed. 

 

(18) Material Test Certificate (MTC) must be submitted for all materials. 
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SECTION 5 
 

ADDITIONAL CONDITIONS OF CONTRACT 
 

(1) Compliance with Local Bye-Laws, Rules And Regulations 

The work shall be carried out in the manner complying in all respects with the requirements of 

relevant bye-laws of the local body under the jurisdiction of which the work is to be executed or as 

directed by the Engineer-in-Charge and nothing extra shall be paid on this account. The contractor 

shall give due notices to the Municipality, Gram Panchayat, Police and /or other authorities as 

may be required under the law / rules under force and obtain all requisite licenses / permissions 

to carry out the work and pay all charges which may be liveable on account of his execution of the 

work under the agreement. Nothing extra shall be payable on this account. 

In the event of any restrictions being imposed by security and traffic agencies or any other 

authority having jurisdiction in the area on the working or movement of labour / material, the 

contractor shall strictly follow such restrictions and nothing extra shall be payable to the contractor 

on this account. The loss of time on this account, if any, shall have to be made up by generating 

additional resources etc. 

 

(2) Protection of Existing Structures / Services and Interference with Other Works 

The contractor shall protect existing drains, pipes, cables, overhead wires, sewer lines, water lines 

and other services encountered in the course of execution of the work, and shall repair any damage 

caused by him at his own expense. The contractor shall not store materials or otherwise occupy 

any part of the site in a manner likely to hinder the operation of such services. 

The contractor shall carry out his work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor (s) or by the Engineer-in-Charge and 

shall as far as possible arrange his work and shall place and dispose of the materials being used or 

removed, so as not to interfere with the operations of other contractors. He shall arrange his work 

with that of the others in an acceptable and coordinated manner and shall perform it in proper 

sequence to the complete satisfaction of Engineer-in-Charge. 

 

(3) Temporary Electricity and Telephone Connection for Execution of Work 

The contractor shall make his own arrangements for temporary electric and telephone connection, 

if required and make necessary payment including all initial cost, security money and electric / 

telephone charges for its use direct to the authority concerned. The Engineer-in-Charge will 

provide all possible assistance by way of reasonable recommendation for obtaining electricity 

connection to the concerned authorities but bears no responsibility for the same. 

 

(4) All Heights, Lifts, Leads and Depths 

Unless otherwise specified in tender document, the rates tendered by the contractor shall be all 

inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing extra 

shall be payable to him on this account. 

 

 

(5) Stacking of Materials 

The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at any place. No excavated earth or building rubbish shall be stacked on areas 
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where other buildings, roads, services and compound walls are to be constructed. The stacking 

shall take place as per stacking plan however, if any change is required, the same shall be done 

with the approval of Engineer-in-Charge. 

 

(6) Damage Caused by Rain, Snowfall, Flood or Any Other Natural Calamity 

No payment shall be made for any damage caused by rain, snowfall, flood or any other natural 

calamity, whatsoever during the execution of the work. The contractor shall be fully responsible 

for any damage to the government property and the work for which payment has been advanced 

to him 

 

(7) Safety Practices and Supervision 

(i) Necessary protective and safety equipment shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the Contractor at his own 

cost and to be used at site. 

 

(ii) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at 

site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the 

compliance of all rules / instructions issued by the relevant authorities and as per the 

direction of Engineer-in-Charge in this regard. Also, all precautions and safety measures 

shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the Contractor. 

 

(iii) In addition to the supervision of work by IIT(ISM) Dhanbad, being a client, shall be carrying 

out regular and periodic inspection of the ongoing activities in the work and deficiencies, 

shortcomings, inferior workmanship pointed out by them shall be communicated by IIT 

(ISM) engineers to the contractor. Upon receipt of instructions from Engineer- in-Charge 

these are also to be made good by necessary improvement, rectification, replacement upto 

his complete satisfaction. 

 

(iv) All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to 

be properly tested as per the design conditions before covering and their record 

measurements in computerized measurement book duly checked shall be deposited with 

Engineer-in-Charge or his authorized representative, prior to hiding these items. 

 

(v) The contractor shall follow “Safety, Health and Environment Handbook 2019” issued by 

CPWD in 2019. 

 

(8) De-Watering 

(i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guidelines for 

de- watering during construction) and / or as per the specifications approved by the 

Engineer-in-Charge. Design of an appropriate and suitable dewatering system shall be the 

Contractor’s responsibility. 

(ii) Such scheme shall be modified / augmented as the work proceeds based on fresh 

information discovered during the progress of work, at no extra cost. At all times during the 

construction work, efficient drainage of the site shall be carried out by the Contractor and 

especially during the laying of plain cement concrete, taking levels etc. The Contractor shall 
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also ensure that there is no danger to the nearby properties and installations on account of 

such lowering of water table. If needed, suitable precautionary measures shall be taken by 

the Contractor. Also, the scheme of dewatering adopted shall have adequate built in 

arrangement to serve as stand-bye to attend to repair of pumps etc. and disruption of power 

/ fuel supply. Nothing extra shall be payable on this account. 

 

(iii) In trenches where surface water is likely to get into cut / trench during monsoons, a ring 

bund of puddle clay or by any other means shall be formed outside, to the required height, 

and maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to 

prevent back flow of pumped water into the trench. Nothing extra shall be payable on this 

account. 

 

(iv) For works below ground level the contractor shall keep that area free from water. If 

dewatering or bailing out of the water is required, the contractor shall do the same at his own 

cost and nothing extra shall be paid. Nothing extra shall be paid for execution of work in or 

under water and / or liquid mud including pumping out of water as required. 

 

(9) For avoiding of scratch marks or damage to the vitrified / ceramic floor tile, the necessary 

arrangement of hessian cloth with a coat of Plaster of Paris over it shall be provided. Nothing shall 

be paid extra on this account. 

 

(10) The original copies of challan/cash memos towards the quantity of various materials procured 

shall be made available by the contractor at the request from the Engineer-in-Charge and a copy of 

the same shall be kept in record. Warranty / Guarantees cards of various materials shall also be 

submitted by the contractor during handing over of the buildings to the client. 

 

(11) The contractor shall pay all levies, fees, royalties, taxes and duties payable or arising from out of, 

by virtue of or in connection with and/or incidental to the contract or any of the obligations of the 

parties in the terms of the contract documents and/or  in respect of the works or operation(s) or 

any part thereof to be performed by the contractor and the contractor shall indemnify and keep 

indemnified the CVC from the against the same or any default by the contractor in the payment 

thereof. The quoted rated by the contractor shall be deemed to be inclusive of all taxes and nothing 

extra shall be paid on this account. 

 

(12) The following documents need to be submitted by the contractor at the time of agreement 

(a) Project Completion Schedule in MS Project or PRIMAVERA based on the MILESTONES 

provided in Schedule F, Clause 3A and Approved by Engineer-in-charge 

(b) Quality Approval Plan (QAP) based on BIS and relevant Statuary Code of practice 

(c) Warranty Certificate from OEM at the time of execution. 

 

 

(13) Testing  

(a) All test should be done as per BIS and relevant Statuary Code of practice. 

(b) Testing should be done from any NITs, IITs and CSIR laboratories with NABL accreditation 

with the prior Approval of the Engineering-in-Charge. 
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SECTION 6 

 

ARTICLES OF AGREEMENT 
 

(1) Sample Letter by the Contractor 

 

To 

The Executive Engineer  

Indian Institute of Technology (Indian School of Mines) Dhanbad 

Police Line, Sardar Patel Nagar, Hirapur 

Dhanbad 826 004 (Jharkhand) 

 

Dear Sir: 

 

With reference to the tender invited by you for __________, I/We have examined General 

Conditions of Contract, Special Conditions of Contract, Additional Conditions of Contract, Articles 

of Agreement, Tender Notice, Specifications, Schedule of Quantities and all the other relevant 

documents for the above. I/We hereby offer to execute the whole of the said works in conformity 

with the said General Conditions of Contract, Special Conditions of Contract, Additional 

Conditions of Contract, Articles of Agreement, Tender Notice, Specifications, Schedule of 

Quantities and all the other relevant documents. 

 

Specification and Schedule of Quantities, for the sum of Rs. __________ at a Percentage Rate of 

__________% as mentioned in the Financial Bid. I/We undertake to complete and deliver the whole 

lot comprised in the contract within __________ calendar month(s) from the date of commencement 

of work. 

 

I/We have deposited an Earnest Money Deposit of Rs. __________ with __________ which amount 

is not to bear any interest and I/We do hereby agree that this sum shall be forfeited by me/us if 

the event of the Indian Institute of Technology accepting my/our tender. I/We fail to execute the 

contract when called upon to do so. 

 

I/We hereby agree that unless and until a formal Agreement is prepared and executed in 

accordance with the Articles of Agreement, this tender together with your written Letter of 

Acceptance (LoA) thereof, shall constitute a binding Contract between us. 

 

I/We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Yours faithfully 

 

Signature 

(Name) 

Address 
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Name of partners of firm 

(1) XXXXX 

(2) YYYYY 

(3) ZZZZZ 

 

(2) Sample Articles of Agreement 

 

ARTICLES OF AGREEMENT made at __________. This __________ day of __________ 2021 

between Indian Institute of Technology (Indian School of Mines) Dhanbad (herein after referred to 

as the INSTITUTE which expression shall include its successors and assigns) of the one part and 

M/s __________ (herein after referred to as the CONTRACTOR) which expression shall include 

its successors and assigns) of the other part  WHEREAS the Institute is desirous that certain works 

should be constructed, __________ and has accepted a Tender by the Contractor for the 

construction, completion and maintenance of such works now this AGREEMENT witnesses as 

follows: 

 

In this agreement words and expression shall have the same meanings as are respectively assigned 

to them in the General Conditions of Contract, Special Conditions of Contract and Additional 

Conditions of Contract herein after referred to. 

 

The following documents shall be deemed to form and be read and construct as part of this 

agreement:  

(1) Tender Notice: No. __________, Dated: __________ 
(2) Tender 
(3) General Conditions of Contract 
(4) Special Conditions of Contract 
(5) Additional Conditions of Contract 
(6) Specifications 
(7) Schedule of Quantity 
(8) Design Data and Technical Specifications (if any) 
(9) General information and Guidance for Tenderers 
(10) Any other document specifically mentioned here in as forming a part of the Agreement. 
 

In consideration of the payments to be made by the Institute to the Contractor as herein after 

mentioned, the Contractor hereby covenants with the Institute to construct complete and maintain 

the works in conformity in all respects with the provisions of the contract. 

 

The Institute hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works, the contract price at the time and in the manner, 

prescribed by the Contract. 

   The 

several parts of this contract have read to us and fully understood by us. 

 

AS WITNESS OUR hand this __________ day of 2024 signed by the said __________ Indian 

Institute of Technology (Indian School of Mines) Dhanbad in the presence of __________ Signed by 

the said CONTRACTOR in the presence of __________. 

 

WITNESSES 
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(1) __________ 

(Signature, Name and Address) 

(2) __________ 

(Signature, Name and Address) 

Place: 

Dated: 

__________ Signed by the said CONTRACTOR in the presence of __________. 
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SECTION 7 

GENERAL INFORMATION 
 

Project : Civil & Electrical Renovation of Conference Room of Petroleum 
Engineering department at IIT (ISM) Dhanbad 

Address : Indian Institute of Technology (Indian School of Mines) Dhanbad 

Police Line, Sardar Patel Nagar, Hirapur 

Dhanbad 826 004 (Jharkhand) 
Project Site : Main Campus,  

Indian Institute of Technology (Indian School of Mines) Dhanbad 

Nearest Railway Station : Dhanbad (Approximately 3.0 KM) 

 

The information given below is only for the Tenderer’s general guidance and Tenderer shall acquaint 

detailed information in first hand by site investigation of his own before bidding. 

 

(1) Location  

Indian Institute of Technology (Indian School of Mines) Dhanbad 

Police Line, Sardar Patel Nagar, Hirapur 

Dhanbad 826 004 (Jharkhand) 

 

(2) Rate/Percentage 

The tenderers are required to quote the Percentage Rate with total quoted amount against the 

scope of the work as per Section 8, in both words and figures clearly, failure in this respect is liable 

to render the tender incomplete. 

 

(3) The tenderers shall submit along with the tender a list of Construction agreement and machinery 

in their possession and which they shall bring at site for these construction works. 

 

(4) If any clarification regarding Specifications, Conditions of Contract etc. or Schedule of Quantity 

is required, the same can     be obtained by the tenderers from the Office of Executive Engineer, IIT 

(ISM) Dhanbad. 

 

(5) In the event of the tender being submitted by a firm (Partnership) it must be signed separately by 

each member thereof, or in the event of the absence of any partner it must be signed on this behalf 

by a person holding a power of attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the Indian 

Partnership Act. 

 

(6) Receipts for payment made on account of a week when executed by a firm (Partnership) must also 

be signed by the partners except whose the contractors are described in their tender as a firm, in 

which case the receipt must be signed in the name of the firm by one of the partners of by some 

other persons having authority to give official receipts for the firm. 

 

(7) Any person who submits a tender shall fill up the usual prescribed form stating at what rate he is 

willing to undertake each item of the work. The quantities shown there in are approximate only, 

being an indication of the scope of the work enable the tenderer to tender for the different or 
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decrease in the quantity of any item of the work, the actual quantities executed may be paid for it, 

the rate stated for that part. 

 

(8) Earnest Money Deposit 

          Earnest Money Deposit in the form of Treasury Challan or Demand Draft or Pay order or Banker’s 

Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Director IIT(ISM)) 

shall be scanned and uploaded to the e- tendering website within the period of bid submission. 

The original EMD should be deposited within the period of bid submission. A part of earnest 

money is acceptable in the form of bank guarantee also. In such a case, minimum 50% of earnest 

money or Rs. 20 lakh whichever is less, shall have to be deposited in shape prescribed above, and 

balance may be deposited in shape of Bank Guarantee of any scheduled bank having validity for 

six months or more from the last date of receipt of bids which is to be scanned and uploaded by 

the intending bidders. Copy of Enlistment Order and certificate of work experience and other 

documents as specified in the bid shall be scanned and uploaded to the e-tendering website within 

the period of bid submission. 

 

(9) Performance Guarantee 

The contractor, whose bid is accepted, will be required to furnish Performance Guarantee of 5% 

(Five Percent) of the bid amount within 15 days. This guarantee shall be in the form of cash (in case 

guarantee amount is less than Rs. 10,000) or Deposit at Call receipt of any scheduled bank/Banker’s 

Cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any Scheduled 

Bank (in case guarantee amount is less than Rs. 1,00,000) or Government Securities or Fixed Deposit 

Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with 

the prescribed form. In case the contractor fails to deposit the said performance guarantee within 

the period as indicated including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The earnest money 

deposited along with bid shall be returned after receiving the aforesaid performance guarantee. 

The contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure 

the compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for 

the said work 

 

The Performance Guarantee shall be initially valid up to the stipulated date of completion plus a 

minimum of 60 days beyond that. In case the time for completion of work gets enlarged, the 

contractor shall get the validity of Performance Guarantee extended to cover such enlarged time 

for completion of work. After recording the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, without any interest. 

 

(10) Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit under the contract to deduct a sum at the rate of 2.5% of the gross amount of each Running 

and Final bill till the sum deducted will amount to security deposit of 2.5% of the tendered value 

of the work. Such deductions will be made and held by IIT (ISM) Dhanbad by way of Security 

Deposit unless he/they has/have deposited the amount of Security at the rate mentioned above in 

cash or in the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt 
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of any Bank is furnished by the contractor as part of the security deposit and the Bank is unable to 

make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 

contractor and the contractor shall forthwith on demand furnish additional security to make good 

the deficit. 

 

Refund the Security Deposit 

One half of the security deposit refundable to the contractor worked out on the basis of the value 

of work completed shall be refunded to the contractor on the Engineer-in-charge is certifying in 

writing that the work has been completed. On expiry of the defect’s liability period or on payment 

of amount of the final bill. Security deposit may be payable in accordance whichever is later, the 

Engineer-in-charge shall on demand from the contractor refunded to him the remaining portion of 

the security deposit provided the Engineer-in-charge is satisfied that there is no demand 

outstanding against the contractor. 

 

In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance Guarantee shall 

be retained as Security Deposit. The same shall be returned year wise proportionately. 

 

(11) The officer inviting tender shall have the right to reject all or any of the tender and will not be 

bound to accept the lowest. 

 

(12) The tender form must be filled and all entries must be made by the handwritten in ink. All the rates 

must be filled both in words and figures. If any of the documents is missing or un-signed, the 

tender will be considered invalid. All erasers and alterations made while filling the tender must be 

attested by dated initials of the tenderers. Overwriting of the figures is not permitted. To comply 

with any of these conditions will render the tender invalid. No advice of any change in rates of 

conditions after the opening of   the tender will be entertained. 

 

(13) Quoted rates must be in words and figures against all items. 

 

(14) The tenderer should mention their price in figure as well as in words. In case of any dispute / 

ambiguity, the price mentioned in words shall be considered as final. Insertions, postscripts, 

additions, and alterations shall not be recognized unless confirmed by tenderers signature. 

Tenderer shall submit price bid signed and stamped on each page. 

 

(15) Contractor will have to follow 

The successful tenderers shall have to comply with provision of Contract Labour Act 1970 (Regulation 

& Abolition), EPF & MP Act 1952 and rules framed thereunder, if applicable to him / them. 

 

 

 

(16)  If it is found that labour payment day is not on stipulated payment day is not followed and wage 

slip is not issued to the labour engaged for this work, IIT shall compel you to stop the work and 

action will be initiated beside taking suitable steps to make the payment to the labour at risk and 

cost of the contract. 

(17) Tenders (Technical as well as Price part) shall be submitted in a manner asked for. 
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(18) Canvassing prohibited 

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to 

canvassing shall be liable to have his tender rejected summarily. 
 

(19) Misinformation 

If the tenderer deliberately gives wrong information in his tender to create circumstances for the 

acceptance of his tender, the authority reserves the right to reject such tender. 
 

(20)  Documents Not Transferable 

 Tender documents are not transferable. 
 

(21)  Not More Than One Tender 

Not more than one tender for a work shall be submitted by one contractor or one firm of 

contractors. 

 

(22) Tender Document Property of The Purchaser 

Tender documents in which tender are submitted by a tenderer shall become the property of the 

purchaser and the purchaser shall have no obligation to return the same to the tenderer. 
 

(23) Tenderer To Bear Expenses 

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the 

preparation of the tender whether his tender is accepted or not even if the purchaser calls for 

complete withdrawal of invitation of tender. 
 

(24) Variation and Schedule of Quantities 

The quantities set out in the Schedule of items are tentatively estimated quantities only. The actual 

quantities of the items may vary from those indicated in the tender document depending upon 

requirement of the work decided by the Engineer-in-charge with intimation, and individual item 

may vary to any extent or may be excluded altogether. The contractor are advised to keep the 

above in mind while quoting their rates. 

(a) Electricity will be provided on Payment. 

(b) Water arranged by the Contractor for Concrete and Masonry work at working site at his 

own cost from supply point. 

(c) Tools and Tackles:  All Tools and Tackles will have to be arranged by the Contractor. 

(d) The list of tools and tackles is attached for reference (The list is indicative only not the 

exhaustive 

(25) Submission of Tender 

List of documents to be submitted in Part I: Technical Bid 

(a) Tenderer’s covering letter. 

(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate sealed 

cover and inserting photo/Carbon copy in each copy of the technical bid. 

(c) Filled in proposal exhibit sheets. In case of Price tabulation only confirmation is to be given 

against each item as regards filling of prices. But the rates of items of work and amount of all 

the items to be mentioned only in the part-II (Price proposal of the work). 

 

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and confirmation 
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of such enclosure in balance copies. 

(e) List of jobs executed during last 07 (Seven) years with following information :- 

(i) Name of employer and name of work. 

(ii) Scheduled completion time with name and nature of jobs with awarded value. 

(iii) Actual completion time of the work. 

(iv) Reasons for delay in completion of the job if any. 

(v) List of jobs, presently in hand as well as under execution along with above information. 

(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for 

this contract along with their present conditions/locations, if applicable. 

(g) Drawing list, wherever applicable. 

(h) Other document as may be required to be submitted along with the tender in accordance 

with Technical specifications, Special conditions and General conditions of NIT Tender 

Document. 

(i) Financial status, Balance sheet, Profit and Loss Account for last three years. 

(j) Schedule of quantities mentioning description, quantities and units of item without 

mention of any rate or amount on the same. 

 

List of documents to be submitted in Part II: Price Bid 
(a) Tenderer’s covering letter. 

(b) Filled in proposal sheets (mentioned underprice proposal in NIT tender document) which 

included the list of   items of work quantities of each items, rate quoted and amount computed 

for all items and total value of work. 

(c) Any other documents as deemed necessary. 

 

NIT Tender document to be signed and returned 

(a) All tender papers, which comprise the following, shall be signed and returned with the first 

copy of tender under Part I. 

(i) Notice Inviting Tender. 

(ii) General Information. 

(iii) Condition of Tendering 

(iv) Forms 

(v) General Conditions of Contract 

(vi) Special Conditions of Contract 

(vii) Technical Specification 

(viii) Proposal Exhibit Sheets 

(ix) Drawings and documents enclosed with the specifications. 

All pages of tender papers, drawings and documents shall be initialled at the lower right 

hand corner with ink only and signed by the tenderer or any person holding power of 

attorney authorizing him to sign on behalf of tenderer. 

(b) Filled in proposal Exhibit Sheets. 

(c) Full statement regarding the status and past experience of the tenderer. 

(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for 

this contract along with their present conditions/locations. 

(e) Document showing Earnest Money Deposit. 

(f) Tenderer’s covering letter. 

(g) Other documents as may be required to be submitted along with the tender in accordance 
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with Technical Specification, Special conditions of Contract and General Conditions of 

contract.   When the work is awarded and the letter of acceptance issued, these documents 

shall become an integral part of the Contract. The tenderer shall submit in separate volumes 

one additional copy of the following documents duly signed by the tenderer without which 

the tender is liable to rejection. 

(i) Filled in Proposal Exhibit Sheets. 

(ii) Full statement regarding the status and past experience of the tenderer. 

(iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities 

available for this contract along with their present conditions/locations. 

(iv) Documents showing earnest money deposit. 

(v) Tenderer’s covering letter. 

(vi) Confirmation that signed tender papers have been enclosed in original copy of tender. 

 

All pages to be signed 

All pages of the tenderer’s offer drawings and other accompanying documents shall be initialed at 

the lower right hand corner with ink only and signed where required by the tenderer or any person 

holding power of attorney authorizing him to sign on behalf of tenderer before submission of the 

tender. All signature shall be dated. 

 

Authorization 

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and 

in the event of the absence of any partner, it shall be signed on his behalf by a person holding a 

power of attorney authorizing him to do so, certified copy of which shall be enclosed. Tender 

submitted on behalf of complete registered under the Indian Companies Act, for the time being 

force, shall be signed by persons duly authorised to submit the tender on behalf of the company 

and shall be accompanied by certified copies of the resolution, extracts of articles of association, 

special or general power of attorney and other information to show clearly the title authority and 

designation of persons signing the tender on behalf of the company. 

 

Validity of tender 

If the tender submitted does not contain all the relevant information or needs clarification on the 

information furnished and the tenderer is requested to supplement the information or submit 

clarification, the aforesaid validity period of 90 days  shall be deemed to commence from the date 

of receipt of the information and clarification called for. Every tenderer is therefore requested to 

furnish all the relevant information to make the tender complete so as to avoid undue delay in 

finalization of offers. 

 

Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being 

considered by the purchaser in terms here of, provided the same has been duly submitted and 

found to be in order. If the tenderer be notified in writing at the address given in the tender within 

the said period of three months that has been accepted, he shall be bound by the terms of 

agreement constituted by his tender and such acceptance thereof by the purchaser until a written 

contract has been executed in place of such agreement. 

The tenderer whose tender has been accepted and so notified shall become the “Successful 

Tenderer”. 
 

Qualification Criteria 
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Tenderer’s fulfilling the following criteria shall only be considered as technically qualified.  Price 

bids of only Qualified bidders shall be opened: - 

 

(1) A tenderer shall produce annual turnover on works of the individual/firm/company from 

Chartered Accountant as per returns filed with Income Tax Department for the past 3 (three) 

financial years. Average Annual financial turnover during the last 3 (three) financial years, 

should be at least 30% of the estimated cost. 

 

(2) The Contractor should also have completed job of similar nature in last seven year as    under: 

(a) One Work Order/Job of similar nature, value not less than 80% of Estimated Cost. 

(b) Two Work Orders/Jobs of similar nature, value not less than 50% of Estimated Cost. 

(c) Three Work Orders/Jobs of similar nature, value not less than 40% of Estimated Cost. 
 

(3) The Bidder should have bidding capacity equal to or more than the estimated cost of work 

put to tender. The bidding capacity shall be worked out by the formula: 

Bidding capacity = ((A x N x 2.5) – B) 

Where, 

 A = Maximum turnover in construction works executed in any one year during the 

last seven years taking into account the completed as well as works in progress. The 

value of completed works shall be brought to current costing level by enhancing at a 

simple rate of 7% per annum. 

 N = 0.5. 

 B = Value of existing commitments and ongoing works to be completed during the 

period of completion of work for which bids have been invited. 
 

The Bid capacity shall be submitted by the bidder in the format as specified in Annexure- IV 

 

(4) Tenderers should enclose relevant documents (copy of Work order, Completion     certificate 

etc.) in support of their credential to justify their qualification as mentioned above in the 

technical part of the offer. 

(5) The intending tenderer shall have to produce documentary evidence to prove their past 

experience, capabilities, proven track record and financial resources to do such type of work. 
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SECTION 8 

SCOPE OF WORK 
The Scope of Work shall include all items as per given below and any other item/items as per site 

requirement which is not covered under the above lists but as per the directions of the Engineer-In-

Charge. Tenderers are advised to see the area to get acquainted with the actual features of the land, area, 

location, etc where work is to be executed and get other related information before quoting their rates 

for carrying out the work successfully 

Schedule of work 
(Electrical) 
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Schedule of work(Civil)
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SECTION 9 

 

FORMS 

Annexure I 

 

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR 

 

(To be filled-in by the Tenderer/Contractor) 

Sl. 

No. 
Items  

1 
Name of the Firm/Company of the                   

Tenderer 
 

2 
Name & address of the Chief Executive/           
Chairman and Managing Director of the                                      
Firm with Telephone no. if any 

 

3 
Registered Office and address of the firm 
With Telephone and Fax no. if any                             

 

4 Address for Correspondence/all                        
communications with the firm                                    

 

5 
Name, designation, address of the                       
person authorised to deal with this                          
tender/work                                                                  

 

6 Nature of the registration of the firm 
Limited Co. / Private Ltd./Partnership 

Co./ Proprietorship firm 

7 
Registration No. with date and Registering 
Authority                                                 

 

8 
Address of the office/work site of the              
tenderer, nearest to the place of the work being 
tendered                                                    

 

 

 

 

9 

 

 

 

 

 

 
 

Name of Directors/Partners Occupation Address 
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10. Particulars about the professional persons employed by the firm : 

Name of the professional 

persons & Address 
Qualification 

Experience in 

no. of years 

Nature of 

experience 

Date of 

joining 

     

     

     

     

     

     

 

11. Details of the work experience of the firm : 

Name & Address of the  

client 

Name of the work & 

Contract No. 

Value  

(Rs.) 

Completion time 

Scheduled Actual 

     

     

     

     

 

12.  Financial Particulars: 

Sl. 

No. 

Items  

a Authorized capital  

b Paid up capital  

c Working capital-limit in cash/credit for, bill 

Purchase/discount-forms etc. from the bank 

Branch:  

d Loans and Advance taken Value of Rs. 

e Loan and advances outstanding  
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Value of work/Turn over done during preceding three years: 

 

13. Audited balance sheet and profit and loss :  

14. Account for the last 3 years :  

15. Income Tax/PAN/GIR No :  

16. PF No. :  

17. GST No. :  

18. Excise Duty Regd. No. :  

19. 
Contract Labour Regulation & Abolition Act, 

Regd. No. 
:  

20. Any other relevant Regn. No. if any :  

21. 
Details of ownership of various construction 

equipment’s furnished as enclosed 
:  

22. 
Name and signature of Authorised 

Representative of Tenderer/Contractor 
:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Financial year Value of work Income Tax deposited 
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Annexure-II 

LIST OF SIMILAR JOBS ONLY EXECUTED DURING LAST 7 YEARS  

(STARTING FROM MOST RECENT JOB) 

Year 2023 2022 2021 2020 2019 2018 2017 

Name of 

work 
  

     

Name & 

Address of 

client with 

Contact No. 

  

     

Contract 

value 
  

     

Completion 

period 
  

     

Date of 

commencem

ent 

  

     

Date of 

completion 
  

     

Reasons for 

delay, if 

any 

  

     

Completion 

cost 

including 

all 

materials 

  

     

Completion 

certificate 

enclosed 

(Yes/No) 

  

     

Dispute, if 

any 

(Yes/No) 

  

     

    Note: Extra sheets can be enclosed, if the above space is not sufficient 
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Annexure-III 

LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN ANNEXURE-II) 

EXECUTED DURING LAST 7 YEARS STARTING FROM MOST RECENT JOB. 

Year 2024 2023 2022 2021 2020 2019 2018 

Name of 

work 
  

     

Name & 

Address of 

client with 

Contact No. 

  

     

Contract 

value 
  

     

Completion 

period 
  

     

Date of 

commencem

ent 

  

      

Date of 

completion 
  

     

Reasons for 

delay, if 

any 

  

     

Completion 

cost 

including 

all materials 

  

     

Completion 

certificate 

enclosed 

(Yes/No) 

  

     

Dispute, if 

any 

(Yes/No) 

  

     

    Note: Extra sheets can be enclosed, if the above space is not sufficient 
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Annexure – IV 

 

FORMAT FOR BID CAPACITY 

 

Calculation of bidding capacity 
Details of existing commitments and ongoing works 
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1 2 3 4 5 6 7 8 9 10 11 

           
Total (B) = 
Maximum turnover in last seven years                                              =         Rs……………….  
Updated value of turnover (A)                                                =         Rs………………. 
No. of years (N)                        =       0.5 
Bidding Capacity= {[AxNx2.5]-B}                        = 
Certificate: 
I certify that all the awarded and ongoing works have been included in the above list. 

 

 

 
 

 

 

 

 

 

 

 



 

 

 

 

   P a g e  | 86 
 

 

 

Annexure V 

Form of Performance Security (Guarantee) 

Bank Guarantee Bond-Format 

 

On non-judicial stamp paper of minimum Rs. 100 

  

i. Whereas the  Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter called “The 
Authority”) has invited bids under …………………… (NIT number)…………………. dated 
……………… for …………………………………………… (Name of work) …………… 
………………… ……… … …… …… The authority has further agreed to accept irrevocable Bank 
Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto ……… 
(date)*……… as Earnest Money Deposit from ……………………. (name and address of contractor) 
…………………..(hereinafter called “the contractor”) for compliance of his obligations in 
accordance with the terms and conditions of the said NIT.  

 
OR** 

 
Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter called “The 
Authority”)  has entered into an agreement bearing number …………............. with 
……................(name and address of the contractor) …………….. (hereinafter called “the 
Contractor”) for execution of work ……………………………………… (name of work) 
……………………………………………... The Authority has further agreed to accept an irrevocable 
Bank Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto …….. 
(date)..…… as Performance Guarantee/Security Deposit/Mobilization Advance/Refund of mile 
stone withheld amount from the said Contractor for compliance of his obligations in accordance 
with the terms and conditions of the agreement.  

 
ii. We, …………… (Indicate the name of the bank) …………………. (herein after referred to as “the 

Bank”), hereby undertake to pay to the Authority an amount not exceeding Rs. 
……………………….. (Rupees………………. only) on demand by the Authority within 10 days of 
the demand.  

 
iii. We, ……………………(indicate the name of the Bank) …………………, do here by undertake to 

pay the amount due and payable under this guarantee without any demur, merely on a demand 
from the Authority stating that the amount claimed is required to meet the recoveries due or likely 
to be due from the said Contractor. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. …….. (Rupees 
……………….only) 

 
iv. We, ……………… (indicate the name of the Bank) …………………, further undertake to pay the 

Authority any money so demanded notwithstanding any dispute or disputes raised by the 
contractor in any suit or proceeding pending On non-judicial stamp paper of minimum Rs. 100 
before Dhanbad district court, our liability under this Bank Guarantee being absolute and 
unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of 
our liability for payment there under and the Contractor shall have no claim against us for making 
such payment.  
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v. We, ………………… (indicate the name of the Bank) ……………………, further agree that the 
Authority shall have the fullest liberty without our consent and without affecting in any manner 
our obligation here under to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said Contractor from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the Authority against the said contractor and 
to forbear or enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation or extension being granted to the 
said Contractor or for any forbearance, act of omission on the part of the Authority or any 
indulgence by the Authority to the said Contractor or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so relieving 
us.  

 
vi. We, ………………… (indicate the name of the Bank) …………………….., further agree that the 

Authority at its option shall be entitled to enforce this Guarantee against the Bank as a principal 
debtor at the first instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee the Authority may have in relation to the Contractor’s liabilities. 

 
vii. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor.  
 

viii. We, …………………. (indicate the name of the Bank) ………………………., undertake not to revoke 
this guarantee except with the consent of the Authority in writing.  

 
ix. This Bank Guarantee shall be valid up to …………………………. unless extended on demand by 

the Authority. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. …………………… (Rupees ……………….. only) and unless a claim in writing is 
lodged with us within the date of expiry or extended date of expiry of this guarantee, all our 
liabilities under this guarantee shall stand discharged.  

 
 

Date ..................... 
 
Witnesses:  
 

1. Signature………………………  Authorized signatory 

Name and address  Name 

  Designation 

  Staff code no. 

2. Signature……………………….  Bank seal 

Name and address   
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Annexure VI 

FORM 

INDENTURE FOR SECURED ADVANCES 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the 

execution of a certain specified quantity of work in a given time) 

 

THIS INDENTURE made the………………… day of …………………..20……. BETWEEN ………………………… 

(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed to 

include his executors administrators and assigns) of the one part and the Director, IIT (ISM) Dhanbad (hereinafter 

called the Authority which expression shall where the context so admits or implies be deemed to include his 

successors in office and assigns) of the other part. 

WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) the Contractor has 

agreed AND WHEREAS the Contractor has applied to the Director, IIT (ISM) Dhanbad that he may be allowed 

advances on the security of materials absolutely belonging to him and brought by him to the site of the works the 

subject of the said agreement for use in the construction of such of the works as he has undertaken to execute at 

rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS 

the Director, IIT (ISM) Dhanbad has agreed to advance to the Contractor the sum of Rupees 

…………………………………………. on the security of materials the quantities and other particulars of which are 

detailed in Accounts of Secured Advances attached to the Running Account Bill for the said works signed by the 

Contractor on ………………………………………and the Director, IIT (ISM) Dhanbad has reserved to himself the 

option of making any further advance or advances on the security of other materials brought by the Contractor to 

the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ………………………………on or before the execution of these presents paid to 

the Contractor by the Director, IIT (ISM) Dhanbad (the receipt whereof the Contractor doth hereby acknowledge) 

and of such further advances (if any) as may be made to him as aforesaid the Contractor both hereby covenant and 

agree with the 

Director, IIT (ISM) Dhanbad and declare as follows: - 

(1) That the said sum of Rupees ………………………………………………..so advanced by the Director, IIT (ISM) 
Dhanbad to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 
employed by the Contractor in or towards expediting the execution of the said works and for no other 
purpose whatsoever. 

 

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and accepted 
by the Director, IIT (ISM) Dhanbad as security are absolutely the Contractor's own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further advance 
on the security of materials which are not absolutely his own property and free from encumbrances of any 
kind and the Contractor indemnifies the Board of Governors against all claims to any materials in respect of 
which an advance has been made to him as aforesaid. 

 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the security 
of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said 
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the 
directions of the Director, IIT (ISM) Dhanbad ……………………. (hereinafter called the Authority) and in the 
term of the said agreement. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 
watch, safe custody and protection against all risks of the said materials and that until used in construction 
as aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on 
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his own responsibility and shall at all times be open to inspection by the Director, IIT (ISM) Dhanbad or any 
officer authorised by him. In the event of the said materials or any part thereof being stolen, destroyed or 
damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the 
Contractor will forthwith replace the same with other materials of like quality or repair and make good the 
same as required by the Director, IIT (ISM) Dhanbad. 

 

(5) That the said materials shall not on any account be removed from the site of the said works except with the 
written permission of the Director, IIT (ISM) Dhanbad or an officer authorised by him on that behalf. 

 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

Director, IIT (ISM) Dhanbad of the price payable to him for the said works under the terms and provisions 

of the said agreement. Provided that if any intermediate payments are made to the Contractor on account of 

work done than on the occasion of each such payment the Director, IIT (ISM) Dhanbad will be at liberty to 

make a recovery from the Contractor's bill for such payment by deducting there from the value of the said 

materials then actually used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each description of materials at the 

rates at which the amounts of the advances made under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of 

any of the terms and provisions of the said agreement or of these presents the total amount of the advance 

or advances that may still be owing to the Director, IIT (ISM) Dhanbad shall immediately on the happening 

of such default be repayable by the Contractor to the Director, IIT (ISM) Dhanbad together with interest 

thereon at twelve per cent per annum from the date or respective dates of such advance or advances to the 

date of repayment and with all costs charges, damages and expenses incurred by the President in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default of the Contractor 

and the Contractor hereby covenants and agrees with the President to repay and pay the same respectively 

to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the Director, IIT (ISM) 

Dhanbad of the said sum of Rupees …………………………………………and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the powers contained therein if and whenever the covenant for payment 

and repayment herein before contained shall become enforceable and the money owing shall not be paid in 

accordance therewith the Director, IIT (ISM) Dhanbad may at any time thereafter adopt all or any of the 

following courses as he may deem best :- 

 

(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of 

the Contractor in accordance with the provisions in that behalf contained in the said agreement 

debiting the Contractor with the actual cost of effecting such completion and the amount due in 

respect of advances under these presents and crediting the Contractor with the value of work done as 

if he had carried it out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the Contractor he is to pay same to the Director, IIT (ISM) Dhanbad on demand. 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 

arising from the sale retain all the sums aforesaid repayable or payable to the Director, IIT (ISM) 

Dhanbad under these presents and pay over the surplus (if any) to the Contractor. 

 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 
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(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said advance 

shall not be payable. 

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been herein before expressly provided 

for the same shall be finally resolved as per provisions of clause 47 of the contract. 

 

In witness whereof the said ……………………and ………………………by the order and under the direction of the 

Executive Engineer on behalf of Director, IIT (ISM) Dhanbad have hereunto to set their respective hands the day 

and year first above written. 

 

Signed, sealed and delivered by……………………….. the said contractor in the presence of 

Signature ……………………… 

Witness Name ………………………… ………………………….. 

Address ………………………. 

Signed by……………………….. 

 

By the order and direction of the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad in the presence of 

Signature ……………………… 

Witness Name ………………………… ………………………….. 

Address ……………………… 
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Annexure VII 

Form of Earnest Money Deposit 

Bank Guarantee Bond 

 

On non-judicial stamp paper of minimum Rs. 100 

  

x. Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter called “The 
Authority”) has invited bids under …………………… (NIT number) …………………. dated 
……………… for …………………………………………… (Name of work) …………… 
………………… ……… … …… …… The authority has further agreed to accept irrevocable Bank 
Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto ……… 
(date)*……… as Earnest Money Deposit from ……………………. (Name and address of contractor) 
…………………..(hereinafter called “the contractor”) for compliance of his obligations in 
accordance with the terms and conditions of the said NIT.  

 
OR** 

 
Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter called “The 
Authority”) has entered into an agreement bearing number …………............. with 
……................(name and address of the contractor) …………….. (hereinafter called “the 
Contractor”) for execution of work ……………………………………… (Name of work) 
……………………………………………... The Authority has further agreed to accept an irrevocable 
Bank Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto …….. 
(Date)..…… as Performance Guarantee/Security Deposit/Mobilization Advance/Refund of mile 
stone withheld amount from the said Contractor for compliance of his obligations in accordance 
with the terms and conditions of the agreement.  

 
xi. We, …………… (indicate the name of the bank) …………………. (hereinafter referred to as “the 

Bank”), hereby undertake to pay to the Authority an amount not exceeding Rs. 
……………………….. (Rupees………………. only) on demand by the Authority within 10 days of 
the demand.  

 
xii. We, ……………………(indicate the name of the Bank) …………………, do here by undertake to 

pay the amount due and payable under this guarantee without any demur, merely on a demand 
from the Authority stating that the amount claimed is required to meet the recoveries due or likely 
to be due from the said Contractor. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. …….. (Rupees 
……………….only) 

 
xiii. We, ……………… (indicate the name of the Bank) …………………, further undertake to pay the 

Authority any money so demanded notwithstanding any dispute or disputes raised by the 
contractor in any suit or proceeding pending On non-judicial stamp paper of minimum Rs. 100 
before Dhanbad district court, our liability under this Bank Guarantee being absolute and 
unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of 
our liability for payment there under and the Contractor shall have no claim against us for making 
such payment.  

 
 

xiv. We, ………………… (indicate the name of the Bank) ……………………, further agree that the 
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Authority shall have the fullest liberty without our consent and without affecting in any manner 
our obligation here under to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said Contractor from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the Authority against the said contractor and 
to forbear or enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation or extension being granted to the 
said Contractor or for any forbearance, act of omission on the part of the Authority or any 
indulgence by the Authority to the said Contractor or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so relieving 
us.  

 
xv. We, ………………… (indicate the name of the Bank) …………………….., further agree that the 

Authority at its option shall be entitled to enforce this Guarantee against the Bank as a principal 
debtor at the first instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee the Authority may have in relation to the Contractor’s liabilities. 

 
xvi. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor.  
 

xvii. We, …………………. (indicate the name of the Bank) ………………………., undertake not to revoke 
this guarantee except with the consent of the Authority in writing.  

 
xviii. This Bank Guarantee shall be valid up to …………………………. unless extended on demand by 

the Authority. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. …………………… (Rupees ……………….. only) and unless a claim in writing is 
lodged with us within the date of expiry or extended date of expiry of this guarantee, all our 
liabilities under this guarantee shall stand discharged.  

 
 

Date ..................... 
 
Witnesses:  
 

3. Signature………………………  Authorized signatory 

Name and address  Name 

  Designation 

  Staff code no. 

4. Signature……………………….  Bank seal 

Name and address   
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SECTION 10 

 

PERFORMA OF SCHEDULE A, B, C, D, E AND F 
 

 
 

SCHEDULE ‘A’ 
 

Schedule of quantities   

(a) For Civil component of work attached at Section 8: NA 

(b) For Electrical component of work attached at Section 8: Scope of work 

 

 

SCHEDULE ‘B’ : 
 

Schedule of materials to be issued to the contractor 
 

Sl. 

No. 

Description of item Quantity Rates in figures & words at 

which the material will be 

charged to the contractor 

Place of 

issue 

1 2 3 4 5 
 

----------------------------------------------- NIL -----------------------------------------------  

 

 

 

SCHEDULE ‘C’ 
 

Tools and plants to be issued to the contractor 

Sl. 
No. 

Description Hire charges per day Place of issue 

1 2 3 4 

----------------------------------------------- NIL ----------------------------------------------- 

 

 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirement/documents for the work, if any 

 

------------------------------ NIL -------------------------------- 

 

 

SCHEDULE ‘E’ 
   

1.   Reference to General Conditions of Contract: General Conditions of contract as per 

SECTION 3. 

 
2.   Name of : 

work  
Civil & Electrical Renovation of Conference Room of Petroleum 

Engineering department at IIT (ISM) Dhanbad 



 

 

 

 

   P a g e  | 94 
 

  
CLAUSE 1 
 

 

(i) Time allowed for submission of Performance guarantee, 
Programme Chart (Time and Progress) and applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board 
including Provident Fund Code No. or proof of applying thereof 
from date of issue of letter of acceptance. 
 

07 Days 
 

(ii) Maximum allowable extension with late fee @ 0.1% per day of 
performance guarantee amount beyond the period provided in (i) 
above 

 

07 Days 
 

 Estimated cost of work: Estimated Cost Rs.   17,99,129/- 

(i) Earnest Money  Rs 45000/- 

(ii) Performance Guarantee 5 % of Contract Value 

(iii) Security Deposit 2.5 % of Bill Amount 

 
 
 

SCHEDULE ‘F’ 

 General Rules & Directions :  

 Officer inviting tender  

 Maximum percentage for 
quantity of items of work to be 
executed beyond which rates are 
to be determined in accordance 
with Clause 7 

See Below 

 Definitions  

 Engineer-in-charge  

 Accepting Authority  

 Percentage on cost of materials 
and labour to cover all overhead 
& profits 

15% 
 

 Standard schedule of rates DSR 2022 with correction slips up to last 
date of submission of bid. 

 Department  

 Standard IIT (ISM) Dhanbad 
contract Form 

General Conditions of contract as per 
SECTION 3. 
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(iii) The lowest bidder shall have to execute MOU with OEM in case 

of lift and OEM/Authorized service centre of OEM for execution 
of comprehensive maintenance of E & M services. The lowest 
bidder shall have to submit all MOUs within 10 days from date of 
opening of Price bid. Only on receipt and verification of all MOUs, 
the Engineer-in-Charge shall award the work. In case of Non 
submission or partial submission of MOUs the work shall not be 
awarded and the EMD will be forfeited. 

10 Days 
 

 
CLAUSE -2  
Authority for fixing compensation for 
not attending the complaint or non-
deployment of labour as per time limit 
mentioned in  Special Condition of 
Contract as per Section 4  

The Director 

  
CLAUSE 3  
Number of days from the date of issue 
of letter of acceptance for reckoning date 
of start of work 

7  Days 

  
Time allowed for execution of work 60 (Sixty) Days 
  
 Authority to decide   
(i) Extension of time : The Director, IIT (ISM) Dhanbad 

 
(ii) Rescheduling of mile 

stones 

: The Director, IIT (ISM) Dhanbad 
 

(iii) Shifting of date of 
start in case of delay 
in handing over of site 

: The Director, IIT (ISM) Dhanbad 
 

 
 

 
 

 

  

Clause 3.1   
(a) Schedule of Handing over of site. 

Part Portion of site Description Time period for 
handing over reckoned 
from date of issue of 
letter of acceptance 

1 2 3  

Site is available     
(b) Schedule of issue of Designs. 

Part Portion of site Description Time period for 
handing over reckoned 
from date of issue of 
letter of acceptance 

1 2 3  
-NA- 
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Clause 3.2   

Nature of Hindrance Register : Physical 
CLAUSE 4    

All measurements of all items having financial 
value shall be entered by the contractor and 
compiled in the shape of the Computerized 
Measurement Book 

: Yes 

   

CLAUSE 5   

Gross work to be done together with net 
payment/ adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to interim payment 

 Monthly payment shall 
be made to contractor 
on submission of 
monthly RA bill. 

   

CLAUSE 6   

No Running Account Bill shall be paid for the 
work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer-in-
Charge. 

: Yes 

   
CLAUSE 7 

Extra Items  

 

Extra items are those items which are not available in the contract. 

a. Non-Schedule Extra Items are those items which are not available 

in the standard schedule of rates, mentioned in Schedule F; 

b. Scheduled Extra Items are those items which are available in the 

standard schedule of rates, mentioned in Schedule F. 

 

a. Non Schedule Extra Item(s) – The Contractor shall within 15 days 

of receipt of order to execute extra item(s) or occurrence of the 

item(s) submit analysis of rate of extra item(s) based on the rate(s) 

available in the basic rate of standard schedule of rates, mentioned 

in Schedule F and rate(s) of the material(s) based on tax paid bills 

which are not available in the standard schedule of rate. For this 

purpose, the basic rate of the material(s) available in schedule of 

rate(s) will be enhanced or reduced by the applicable cost index, as 

the case may be. 

 
The rate (s) of the material(s) which are not available in standard 

schedule of rates, mentioned in Schedule F shall be based on the tax 

paid bills for the material(s) as defined in the manufacturer’s 

specification.  

Material rate(s) from the standard schedule of rates, mentioned in 

Schedule F shall be given priority in the analysis of rate (s). The rate 

of the extra item will be 

III. Analyzed rate(s) as above multiplied by (contract amount 
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divided by estimated cost put to tender), if tendered amount 

is below the estimated amount put to tender 

IV. Analyzed rate, if the contract amount is above the estimated 

amount put to tender 

Failing which the rate(s) approved later by the Engineer-in-Charge 

shall be final and binding. 

 

Where the contractor submits analysis of rate(s) of extra item(s) in 

the manner prescribed above, the Engineer-in-Charge shall, within 

60 days of the receipt of the analysis of rate, after giving 

consideration to the analysis of rate and other documents submitted 

by the contractor, determine the rate(s) of extra item(s). The 

contractor shall be paid in accordance with the rate(s) so 

determined. 

However, provisional rate(s) on the basis of invoice will be allowed 

by the Engineer-in-charge. Invoice shall be accepted only for 

material(s) not available in the standard schedule of rates, 

mentioned in Schedule F. The contractor while submitting the tax 

paid bill of purchased material(s) shall ensure that the rate(s) of 

material(s) are reasonable and lowest available in the market. If 

Engineer-in-charge feels rates in tax paid bills submitted by the 

contractor are not reasonable then he can modify the rate(s) after 

giving a notice to the contractor. Engineer-in-charge is the final 

authority to decide applicable rate(s) of material(s). 

 

b. Scheduled Extra Item(s) –  

i. For percentage rate tender, the extra item(s) shall be paid as per 

the standard schedule of rate, enhanced or reduced by the 

applicable cost index and further enhanced or reduced by the 

percentage above/below quoted by the contractor or estimated cost 

put to tender. 

ii. For item rate tender, the extra item(s) shall be paid as per the 

standard schedule of rate, enhanced or reduced by the applicable 

cost index and multiplied by (contract amount divided by the 

estimated cost put to tender) 

 

The rate(s) of extra item(s) so determined by the Engineer-in-Charge 

shall be final and binding on the contractor. 

 

Latest available cost index at the time of beginning of execution of 

extra item(s) shall be used for calculation of rate of extra item(s). 

Labour rates will be based on latest available circulars issued by 

Central Govt or State govt. whichever are higher as well as 

applicable for the work. 
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The cost of any operation incidental to or necessarily has to be in 

contemplation of tenderer while quoting filing tender, or necessary 

for proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether or 

not, specifically indicated in the description of the item and the 

relevant specifications, shall be deemed to be included in the rates 

quoted by the tenderer or the rate given in the said schedule of rates, 

as the case may be. Nothing extra shall be admissible for such 

operations. 

Competent Authority for deciding reduced rates. 
 

The Director, IIT (ISM) 
Dhanbad 

 

CLAUSE 8 

List of machinery, tools & plants which may require to be 
deployed by the contractor at site. 

 

Note: Requirement of above T&P is tentative which may be changed by Engineer-in-charge 
as per requirement of work & site. 

 

 

 

 

Clause 9: 

In respect of all labour directly or indirectly employed in the work 

for the performance of the contractor’s part of this contract, the 

contractor shall at his own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time 

and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a 

penalty as decided by the authority for each default and in 

addition, the Engineer-in- Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the 

costs incurred in that behalf from the contractor. 

The Director, IIT (ISM) 

Dhanbad to decide 

penalty for each default 

Clause 

 

 

Clause 10: 

The contractor shall submit by the 4th and 19th of every month, to 

the Engineer-in-Charge, a true statement showing in respect of the 

second half of the preceding month and the first half of the current 

month respectively: - 

(1) the number of laborers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said for night showing 

the circumstances under which they happened and the 

extent of damage and injury caused by them, and 

(5)  The number of female workers who have been allowed 

maternity benefit and the amount paid to them. Failing 

The Director, IIT (ISM) 

Dhanbad or equivalent 

officer in charge of work 

authority to decide 

penalty for each default 

Clause 
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which the contractor shall be liable to pay to Government, a 

sum as decided by the authority for each default or 

materially incorrect statement. The decision of the Director, 

IIT (ISM) Dhanbad shall be final in deducting from any bill 

due to the contractor, the amount levied as fine and be 

binding on the contractor. 
 

 

Clause 11 

In the event of the contractor(s) committing a default or breach of 

any of the provisions of the Contractor’s Labour Regulations and 

Model Rules for the protection of health and sanitary arrangements 

for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the 

provisions of the above Regulations and’ Rules which is materially 

incorrect, he/they shall, without prejudice to any other liability, 

pay to the Government a sum as decided by the authority for every 

default, breach or furnishing, making, submitting, filing such 

materially incorrect statements and in the event of the contractor(s) 

defaulting continuously in this respect, the penalty may be 

enhanced to as decided by the authority per day for each day of 

default subject to a maximum of 5 percent of the estimated cost of 

the work put to tender. The decision of the Engineer-in-Charge 

shall be final and binding on the parties. 

The Director, IIT (ISM) 

Dhanbad or equivalent 

officer in charge of work 

authority to decide 

penalty for each default 

Clause 
 

  

Clause 12 

The contractor shall, at all stages of work, deploy skilled/semi- 

skilled tradesmen who are qualified and possess certificate in 

particular trade from Training Institute/Industrial Training 

Institute/ National Institute of construction Management and 

Research (NICMAR)/ National Academy of Construction, CIDC 

or any similar reputed and recognized Institute managed/ 

certified by State/Central Government. The number of such 

qualified tradesmen shall not be less than 20% of total 

skilled/semi-skilled workers required in each trade at any stage 

of work. The contractor shall submit number of man days required 

in respect of each trade, it’s scheduling and the list of qualified 

tradesmen along with requisite certificate from recognized 

Institute to Engineer in charge for approval. Notwithstanding 

such approval, if the tradesmen are found to have inadequate skill 

to execute the work of respective trade, the contractor shall 

substitute such tradesmen within two days of written notice from 

Engineer-in- Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified 

tradesmen will attract a compensation to be paid by contractor at 

the rate specified per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses 

The Director, IIT (ISM) 

Dhanbad or equivalent 

officer in charge of work 

authority to decide 

penalty for each default 

Clause 



 

 

 

 

   P a g e  | 100 
 

requisite skill and amount of compensation in case of default shall 

be final and binding. Provided always, that the provisions of this 

clause, shall not be applicable for works with estimated cost put 

to tender being less than Rs. 5 crores. For work costing more than 

Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall arrange 

on site training as per National Skill Development Corporation 

(NSDC) norms for at least 20% of the unskilled workers engaged 

in the project in co-ordination with the National Skill 

Development Corporation (NSDC) for certification at the level of 

skilled/semi-skilled tradesmen. For work costing more than Rs. 

50Crores, the contractor shall arrange on site training as per 

National Skill Development Corporation (NSDC) norms for at 

least 30% of the unskilled worker engaged in the project in 

coordination with the National Skill Development Corporation 

(NSDC) for certification at the level of skilled/semi-skilled 

tradesmen. The cost of such training as stated above shall be borne 

by the Government. The necessary space and workers shall be 

provided by the contractor and no claim whatsoever shall be 

entertained. 

 

Clause 13 

Constitution of Dispute Redressed Committee (DRC) - to be nominated by The Director, IIT (ISM) 
Dhanbad having jurisdiction of the work 
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SECTION 11 
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SECTION 12 

PRICE BID 

 

Prices are to be quoted in the price bid format given in the e-tender website online 

(http://eprocure.gov.in/eprocure/app) only.  

 

PRICE SCHEDULE  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling 

the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the 
Bidder Name and Values only ) 

Sl. 
No. 

Item Description Quantity Units 
stimated Rate 

 in 
Rs.      P 

TOTAL 
AMOUNT 

Including Taxes 
in 

Rs.      P 

TOTAL AMOUNT  
In Words 

1 2 4 5 6 7 8 

1.01 Estimated cost 1 Job 17,99,129 17,99,129 

Rupees Seventeen 
lacs ninety nine 
thousand one 
hundred twenty 
nine 

Total in Figures 
 

  
  

Quoted Rate in Figures  

Quoted Rate in Words 
 

 


