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SECTION 1

NOTICE INVITING eTENDER

1.1 Notice Inviting eTender

Tenders are invited on behalf of the Director, Indian Institute of Technology (Indian School of Mines)
Dhanbad from the interested vendors towards the work of Illumination of Column, Beamn, Window with
narrow beam lights, neon lights, allied cabling and other electrical work at NLHC and illumination of
Gates of New Academic Complex Building with neon lights and narrow beam lights at IIT (ISM)

Dhanbad

All interested Contractors/Vendors are requested to submit their bids online for the said work above as
per detailed technical specifications given and FINANCIAL BID. Certified copies of all the scanned and
uploaded documents as specified in tender document shall be submitted by the lowest tenderer only

within a week physically in the office of The Executive Engineer, Campus Maintenance Unit, Indian Institute
of Technology (Indian School of Mines) Dhanbad, Police Line, Sardar Patel Nagar, Hirapur, Dhanbad 826004

(Jharkhand). The important information related to tender is as following.

Date of Issue/Publishing

10 July 2025 (18:00 Hours)

Document Download /Sale Start Date

10 July 2025 (18:00 Hours)

Document Download/Sale End Date

31 July 2025 (16:00 Hours)

Last Date for submission of Hard Copy of
EMD

04 August 2025 (11:00 Hours)

Last Date and Time for uploading of Bids

31 July 2025 (16:00 Hours)

Last Date and Time for receipt of Queries

17 July 2025 (15:00 Hours)

Date and Time of opening of Technical Bids

04 August 2025 (12:00 Hours)

Pre-bid Meeting Date and Time

17 July 2025 (15:00 Hours)

Total Estimated Cost

Rs. 31,77,723/-
(Rupees Thirty One lacs seventy seven
thousand seven hundred twenty three)

Date of Opening of Financial Bids

Will be informed later

Tender Fee

Nil

EMD

Rs. 80000/- (Rupees Eight thousand) EMD
for the specified amount shall be submitted
along with the offer in the form of Account
Payee Demand Draft, Fixed Deposit Receipt,
Banker’s Cheque or Bank Guarantee (As per
Clause 8: Section 7) from any of the
Commercial Banks in favour of “Director,
Indian Institute of Technology (ISM)
Dhanbad”, Payable at Dhanbad.

Performance Guarantee (PG)

5 % of Contract Value

Security deposit

2.5 % of Bill Value

Time/Period of Completion

45 Days

Bid Validity

90 days (from the last day of receipt of
Technical Bid)
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1.1 Detailed Notice Inviting eTender

(1)

Tenders are invited on behalf of the Director, Indian Institute of Technology (Indian School of
Mines) Dhanbad.

The tender shall be in prescribed form and it shall be valid for a minimum period of 90 days from
the last day of receipt of TECHNICAL BID. If the tenderer modifies or withdraw his tender within
the said period of 90 days from the last day of receipt of technical bid, the tenderer shall be
suspended for one year and shall not be eligible to bid for IIT (ISM) Dhanbad tenders from the date
of issue of Suspension Order.

The works are required to be completed in 60 (Sixty) Days from the date of issue of Work Order
to commence the work or from the date of Handing Over of the site, whichever is later in accordance
with the phasing, if any, indicated in the tender documents.

Online (eTender) tender is invited from Contractors/Vendors who having experience of
successfully completed similar type of works during last 07 (Seven) years ending last day of
previous month to the one in which applications invited should be either of:

(i) One Work Order/Job of similar nature, value not less than 80% of Estimated Cost.
(i) Two Work Orders/Jobs of similar nature, value not less than 50% of Estimated Cost.
(iii) Three Work Orders/]Jobs of similar nature, value not less than 40% of Estimated Cost.

“Similar work shall mean, “Facade lighting in building, Railway/ Bus Station, Monument, Heritage
structure ect”

No two or more concerns in which an individual as a proprietor and /or a partner shall tender for
the execution of the same works, if they do so, all such tenders shall be liable to be rejected.

Joint ventures (JV)/ Consortium are not accepted.

The Director, IIT (ISM) Dhanbad shall be the Accepting Authority hereinafter referred to as such
for the purpose of this contract.

A tenderer shall produce Annual Turnover on works of the individual/firm/company from
Chartered Accountant as per returns filed with Income Tax Department for the past 3 (three)
financial years. Average Annual Financial Turnover during the last 3 (three) financial years, should
be at least 30% of the estimated cost.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site, the means of access to the site, and in general shall themselves
obtain all necessary information as to risks contingencies and other circumstances which June
influence or effect their tender. A tender shall be deemed to have full knowledge of the site,
whether he inspects it or not and so no extra charges consequent on any misunderstanding or
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(10)

(11)

(12)

(13)

(14)

(15)

otherwise shall be allowed.

Submission of a tender by a tenderer implies that he/she has read this notice and other contract
documents and has made himself/herself aware of the scope and specifications of the work to be
done and local conditions and other factors bearing on the specification of the work.

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender
containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage rate
tender shall be accurately filled in figures and words, so that there is no discrepancy. The tender
submitted shall be treated as invalid if :-

(@) The contractor does not quote percentage above/below/at par on the total amount of tender
or any section/sub head of the tender.

(b) The percentage above/below/at par is not quoted in figures & words both on the total
amount of tender or any section/sub head of the tender.

(c) The percentage quoted above/below/at par is different in figures & words on the total
amount of tender or any section/sub head of the tender.

In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage

above/below/at par) of two or more contractors is same, such lowest contractors will be asked to

submit sealed revised offer in the form of letter mentioning percentage above/ below/at par on

estimated cost of tender including all sub sections/sub heads as the case June be, but the revised

percentage quoted above/below/at par on tendered cost or on each sub section/ sub head should

not be higher than the percentage quoted at the time of submission of tender. The lowest tender

shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal
of his tender before acceptance and 50% of earnest money (EMD) shall be forfeited. If the revised
tendered amount of two or more contractors received in revised offer is again found to be equal ,
the lowest tender, among such contractors, shall be decided by draw of lots in the presence of
Engineer-in-charge of major & minor component(s) , & the lowest contractors those have quoted
equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to submit
revised offers, then tenders are to be recalled after suspension of each lowest contractors for one
year.

Tenders shall be opened on 04 August 2025 at 12:00 Hours in the presence of the tenderers at the
Office of Executive Engineer, II'T (ISM) Dhanbad, who may be present.

Failure of the successful tenderer to carry out the tendered work the tenderer shall be suspended
for one year and shall not be eligible to bid for IIT (ISM) tenders from date of issue of suspension
order.

A tenderer shall submit the tender which satisfies each and every condition laid down in this
notice, failing which the tender will be liable to be rejected.

The Institute does not bind themselves to accept the lowest or any tender.
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(16) The Institute reserves theright of accepting the whole or any part of the tender and tenderer shall be
bound to perform the same at his quoted rates.

(17) This Notice Inviting eTender shall form part of the documents.

Executive Engineer
IIT (ISM), Dhanbad
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SECTION 2

INSTRUCTIONS TO BIDDERS

2.1 Instructions for Online Bid Submission
As per the directives of Department of Expenditure, this tender document has been published on the
Central Public Procurement Portal (URL: http://eprocure.gov.in/eprocure/app). The bidders are

required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature
Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal,
prepare their bids in accordance with the requirements and submitting their bids online on the CPP
Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
http:/ /eprocure.gov.in/eprocure/app.

2.2 Registration

(a) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL:http://eprocure.gov.in/eprocure/app) by clicking on the link “Click here to Enroll”.
Enrolment on the CPP Portal is free of charge.

(b) As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

(c) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

(d) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify/ TCS/nCode/eMudhra etc.), with their profile.

(e) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSCs to others which may lead to misuse.

(f) Bidder then logs in to the site through the secured log-in by entering their user ID/password and
the password of the DSC/eToken.

2.3 Tender Documents Search

(@) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders
by several parameters. These parameters could include Tender ID, organization name, location,
date, value, etc. There is also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as organization name, form of contract, location, date,
other keywords etc. to search for a tender published on the CPP Portal.

(b) Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective “‘My Tenders’ folder.
This would enable the CPP Portal to intimate the bidders through SMS / e- mail in case there is any
corrigendum issued to the tender document.

(c) The bidder should make a note of the unique Tender ID assigned to each tender; in case they want
to obtain any clarification / help from the Helpdesk.
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2.4 Preparation of Bids

(@)
(b)

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which
the bid documents have to be submitted, the number of documents - including the names and
content of each of the document that need to be submitted. Any deviations from these may lead to
rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF formats. Bid
documents may be scanned with 100 dpi with black and white option.

To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the
bidders. Bidders can use “My Space” area available to them to upload such documents. These
documents may be directly submitted from the “My Space” area while submitting a bid, and need
not be uploaded again and again. This will lead to a reduction in the time required for bid
submission process.

2.5 Submission of Bids

(@)

(b)

(8)

Bidder should log into the site well in advance for bid submission so that he/she upload the bid in
time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in
the tender document.

Bidder has to select the payment option as “on-line” to pay the tender fee / EMD as applicable and
enter details of the instrument. Whenever, EMD/Tender fees is sought, bidders need to pay the
tender fee and EMD separately on-line through RTGS.

A standard BOQ format has been provided with the tender document to be filled by all the bidders.
Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. Bidders are required to download the BOQ file, open
it and complete the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the details have
been completed, the bidder should save it and submit it online, without changing the filename. If
the BOQ file is found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders” dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc.
The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the
secured Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields is
done.

The uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

(h) Upon the successful and timely submission of bids, the portal will give a successful bid submission
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message & a bid summary will be displayed with the bid no. and the date & time of submission of
the bid with all other relevant details.
(i) Kindly add scanned PDF of all relevant documents in a single PDF file of compliance sheet.

2.6 Assistance to Bidders

(@) Any queries relating to the tender document and the terms and conditions contained therein should
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated
in the tender. All tender-related queries may be sent to officeofcmuelectrical@iitism.ac.in.

(b) Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is
1800 233 7315

2.6 General Instruction to Bidders

(@) The tenders will be received online through portal http:/ /eprocure.gov.in/eprocure/app . In the
Technical Bids, the bidders are required to upload all the eligibility criteria documents in .pdf
format.

(b) Possession of a Valid Class II/III Digital Signature Certificate (DSC) in the form of smart card/e-
token in the company's name is a prerequisite for registration and participating in the bid
submission activities through https: //eprocure.gov.in/eprocure/app. Digital Signature
Certificates can be obtained from the authorized certifying agencies, details of which are available
in the web site https:/ /eprocure.gov.in/eprocure/app under the link “Information about DSC”.

(c) Tenderers are advised to follow the instructions provided in the ‘Instructions tothe Tenderer
for the e-submission of the bids online through the Central Public Procurement Portal for e
Procurement at https:/ /eprocure.gov.in/eprocure/app.

2.7 Proforma for Earnest Money Deposit (EMD) declaration
Online Bid documents submitted by intending bidders shall be opened only of those bidders, whose
EMD will received within stipulated time.

Tenderer who qualifies the TECHNICAL BID will only be considered for opening of FINANCIAL BID,

rest of the FINANCIAL BID will be rejected. Indian Institute of Technology (Indian School of Mines),
Dhanbad reserves the right to reject any or all the tenders received.

2.8 The following tender documents must be uploaded online

Sl. Name of Documents

(@) | Photocopy of PAN card.

(b) | A tenderer shall produce annual turnover on works of the individual/firm/company
from Chartered Accountant as per returns filed with Income Tax Department for the past
3 (three) financial years ending 2023-24. Average Annual financial turnover during the
last 3 (three) financial years, should be at least 30% of the estimated cost

(c) | Photocopy of GST registration with latest monthly Return filed

(d) | Experience of having successfully completed similar type of works during last 07 (Seven)
years ending last day of previous month to the one in which applications invited should
be either of:
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SL

Name of Documents

(i) One Work Order/]Job of similar nature, value not less than 80% of Estimated Cost.

(i) Two Work Orders/]Jobs of similar nature, value not less than 50% of Estimated
Cost.

(iii) Three Work Orders/]Jobs of similar nature, value not less than 40% of Estimated
Cost.

Bidder needs to submit scan copy of EMD amount and hard needs to submitted before
the stipulated date of submission EMD.

-
p—

Copy of registrations in ESIC and EPFO.

Copy of valid Electrical License

Balance sheet, Profit and Loss Account for last three financial years ending 2023-24.

SlelRE

Bid capacity as per format in Annexure IV.

[y
~

Duly filled and signed copy of Annexure I, Annexure II and Annexure III

2.9 All the documents as specified in the tender document shall be scanned and uploaded to the

eten

dering website within the period of tender submission. The original EMD should be submitted

in the office of Executive Engineer , ECMU, IIT (ISM), Dhanbad, Police Line, Sardar Patel Nagar,
Hirapur, Dhanbad, 826004 (Jharkhand). However, certified Hard copy of all the scanned and
uploaded documents as specified in tender documents shall have to be submitted in two different

envelop each for Technical and Financial bid written clearly on each envelop with a covering

envelop clearly mentioning the work details on it by the lowest tenderer only within a week

physically in the office of The Executive Engineer, Engineering Management and construction Unit,

Indian Institute of Technology (Indian School of Mines) Dhanbad, Police Line, Sardar Patel Nagar,
Hirapur, Dhanbad 826 004 (Jharkhand).

2.10 The tender submitted shall become invalid if:

(@)
(i)

(ii)

(vi)

The tenderer is found ineligible.

The tenderer does not upload scanned copies of all the documents stipulated in the tender
document including Proforma for earnest money deposit declaration.

If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically by the lowest tenderer in the office of tender
opening authority.

If a tenderer quotes does not quote any percentage above/below/at par on the total amount of
the tender or any section/sub head in percentage rate tender, the tender shall be treated as
invalid and will not be considered as lowest tenderer

Tenders received without EMD, GST and PF Registration (which are applicable) will be
summarily rejected. Tenders will be opened on stipulated date and time in the Office of
Executive Engineer in presence of tenderers who may like to be present. The successful tenderers
shall have to comply with provision of Contract Labour (Regulation & Abolition) act 1970 and
rule appended there under if applicable to him. IIT (ISM) Dhanbad reserves the right to accept
or reject or cancel any or all Tender(s) either in full or part thereof or to split up, if necessary.
NIT is also displayed in website of the Institute www iitism.ac.in.

Hardcopy of EMD is not submitted within the stipulated period of submission.
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2.11 Clarification of Bids/ Shortfall Documents: During evaluation and comparison of bids, the Procuring
Entity may, at his discretion, ask the bidder for clarifications on the bid. The request for clarification
shall be given in writing by registered/ speed post, asking the tenderer to respond by a specified
date, and also mentioning therein that, if the tenderer does not comply or respond by the date, his
tender will be liable to be rejected. Depending on the outcome, such tenders are to be ignored or
considered further. No change in prices or substance of the bid, including specifications, shall be
sought, offered or permitted. No post-bid clarification at the initiative of the bidder shall be
entertained. The shortfall information/ documents should be sought only in case of historical
documents which pre-existed at the time of the tender opening, and which have not undergone
change since then. These should be called only on the basis of the recommendations of the TC.
(Example: if the Permanent Account Number, GSTN number has been asked to be submitted and
the tenderer has not provided them, these documents may be asked for with a target date as above).
So far as the submission of documents is concerned with regard to qualification criteria, after
submission of the tender, only related shortfall documents should be asked for and considered. For
example, if the bidder has submitted a contract without its completion/ performance certificate, the
certificate can be asked for and considered. However, no new contract should be asked for so as to
qualify the bidder.

2.12 The tender shall be awarded to L1 bidder only in case percentage/ item rate contract. The Institute

reserves the right to accept or reject the tender at any stage, as deemed appropriate.

Executive Engineer
IIT (ISM) Dhanbad
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SECTION 3

GENERAL CONDITIONS OF CONTRACT

Interpretation

(@)

In construing these conditions, the Specifications, the Schedule of Quantities, Tender,
Special Conditions and Agreement, the following words shall have the meanings herein
assigned to them except where the subject or context otherwise requires.

This contract shall comprise of the Articles of Agreement, General Conditions of
Contract (GCC), Special Conditions of Contract (SCC), Additional Conditions Contract
(ACCQ), the Schedule of Quantities, Specifications, Letter of Acceptance (LoA) of tender,
work order and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK OR WORKS: shall mean all work or works defined in Schedule of Quantities,
Specifications and such other work or works as the Contractor may be entrusted with for
carrying out under this contract.

EMPLOYER: shall mean The Director, Indian Institute of Technology (Indian School
of Mines) Dhanbad, IIT (ISM) Dhanbad, or any officer authorized by Director for the
purpose.

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or
not, undertaking the work and shall include the legal personal representative or such
individual or the persons composing such Firm or Company or the successors of such Firm
or Company and the permitted assignees of such individual or Firm or Firms or Company.

SITE: shall mean the site of the contract works including any buildings and erections
thereon and any other land adjoining thereto (inclusive) as aforesaid allotted by the
Employer or the Engineer-In-Charge for the Contractor’s use.

COMPENSATION: shall mean all sums payable by way of compensation under any of
the conditions shall be considered as reasonable compensation without reference to the
actual loss or damage sustained and whether or not any damage sustained, and whether
or not any damage shall have beensustained. Words imputing persons include firms and
corporations, words imputing the singular onlyalso include the plural and vice versa
where the context so required.

INSTITUTE: shall mean Indian Institute of Technology (Indian School of Mines) Dhanbad,
[T (ISM) Dhanbad, having its registered office at Police Line, Sardar Patel Nagar, Hirapur,
Dhanbad 826 004 (Jharkhand) in the state of Jharkhand and includes a duly authorized
representative of the Institute or any other person empowered in this behalf by the Institute
to discharge all or any of its functions.
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(2)

CONTRACT: shall mean the Notice Inviting eTender and acceptance thereof and the formal
Agreement, if any, executed between IIT (ISM) Dhanbad and the Contractor together with
the documents referred to therein including these Condition with Appendices and any
Special Conditions, including subsequent Amendments thereof, the Specifications,
Drawings, Schedule of Quantities with Rates and Amounts and Schedule of Rates. All these
documents taken shall be deemed to form one contract and shall be complementary to one
another.

DAY: shall mean a day of 24 hours from midnight to midnight irrespective of the number
of hours worked in thatday.

ENGINEER-IN-CHARGE: shall mean the Engineer-In-Charge officer appointed by the
undertaking or his duly authorized representative who shall direct, supervise and shall be
In-charge of the works for purpose of this contract.

MARKET RATE: shall be the rate as decided by the Engineer-In-Charge on the basis of the
cost of materials and labour at the site where the work is to be executed, plus the percentage
mentioned in schedule to cover all overheads and profit.

SCHEDULES(S): referred to in these conditions shall mean the relevant schedule(s) annexed
to the tender papers issued bythe Institute or the standard schedule or rates prescribed by the
Institute and the amendments there to issued previous day of the last date of submission of
the tender.

SITE: shall mean the lands and or other places on under in or through which the work is to
be executed under the contract including any other lands or places which may be
notified /indicated by or used for the purposes of the Contract.

TEMPORARY WORKS: shall mean all temporary works of every kind required in or about
the execution, completion andmaintenance of the works.

URGENT WORKS: shall mean any urgent measures which in the opinion of the Engineer-
In-Charge-in-charge, become necessaryduring the progress of the works to obviate any risk
of accident or failure.

WEEK: shall mean 07 (Seven) days without regard to the number of hours worked any day
in that week.

WORKS: shall mean the works to be executed in accordance with the contract or part(s)
thereof as the case maybe and shall include all extra or additional, altered or substituted
works or temporary and urgent works as required for performance of the contract.

Contract Documents
The Contractor shall be handed over one set of contract document after signing the Contract
Agreement with IIT (ISM) Dhanbad. He will be required to submit minimum one original to IIT
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©)

@)

©)

(6)

(ISM) Dhanbad. He shall keep one copy of the documents at the site in good order and the same
shall at all reasonable times be available for inspection and use by the Engineer-In-Charge, his
representative or by other Inspecting Officer.

(@) None of these documents shall be used by the Contractor for any purpose other than that of
this contract.

(b)  The Contractor shall take necessary steps to ensure that all persons employed on any work
in connection with contract are aware that the Indian Official Secret Act 1925 (XIX of 1923)
applied to them and shall continue so to apply even after the execution of such works under
the contract.

Works to be Carried Out

The Contractor acknowledges that this bid contained all of the information required, in the
invitation to bid, specifically the Contractor’s Percentage Price for the work to be performed.
The Contractor agrees that prices as awarded include any and all cost components including
profits, overhead charges and other costs, including but not limited to labour, materials, tools,
equipment, insurance, transportation facilities and plant not specified to be furnished by the
Institute or others. The descriptions given in the schedule of quantities shall, unless otherwise
stated, be held to include waste on materials, carriage and cartage, carrying in return of
empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and
for the full and entire execution and completion as aforesaid in accordance with good practice
and recognized principles, in a work like manner, to the full satisfaction of the Engineer-In-
Charge.

Inspection of site

The Contractor shall inspect and examine the site and its surroundings and shall satisfy
himself before submitting his tender as to the nature and location of the work, the general and
local conditions, particularly those bearing upon transportation, disposal, handling and
storage of materials, quantities and nature of work and availability of materials, equipment,
labour, water and electric power, roads and uncertainties of whether or other physical
conditions on the project, the sub-soil conditions, the character of equipment, plant and
facilities needed. The Contractor must also acquaint himself with all necessary information as
to risks, contingencies and other circumstances which may influence or affect his tender. No
extra charges consequent on any misunderstanding or otherwise shall be allowed.

Drawings and Specifications

The Contractor shall execute whole and every part of the work in the most substantial and
workmanlike manner both as regards material and otherwise in every respect in accordance
with the specifications. The Contractor shall also conform exactly and faithfully to the design,
drawings and instructions given in the respect of the work by the Engineer-In-Charge. The
Contractor shall be furnished free of charge one copy of such specifications and all such
designs, drawings and instructions as are not included in the printed publications.

Contractor to provide everything necessary
(@ The Contractor shall provide at his own cost, wherever applicable, all materials
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including Cement & Steel, plants, tools, appliances, implements, ladders, scaffolding,
temporary works, etc. requisite or proper for the execution of the work whether original,
altered or substituted and whether included in the specifications or other documents
forming part of the contract or which may be necessary for the purpose of satisfying or
complying to the requirements of Engineer-In-Charge, as to any manner as to which
under these conditions he is entitled to be satisfied together with carriage therefore to and
from the work. The Contractor shall also supply without charge the requisite number of
persons with means and materials necessary for the purpose of setting out works and
counting, weighing and assistingin the measurement or examination at any time and
from time to time of the work or materials. Failing his/her so doing, the same may be
provided by the Engineer-In-Charge at the expense of the Contractor and the expenses may
be deducted from any money due to the Contractor under the contract and/or from his
Security Deposit.

The Contractor shall provide himself, if applicable, with requisite quantity and quality
of water for carrying out the works at his own cost. If, however, piped water is supplied
by the Employer, the Contractor shallpay for the water at one percent of the total cost of
the work done except on Electrical work, Air- conditioning work and Furniture work.
The Contractor shall make his own arrangement for water connection and laying of
further pipelines from the source of supply of the Employer. It should be clearly
understood that the Employer does not guarantee to maintain un-interrupted supply of
water and it will be incumbent on the part of the Contractor to make alternative
arrangement of water at his own cost in the event of any temporary break-down in the
water mains so that the progress of work is not held up for want of water. No claim as
damages or refund of water chargeswill be entertained on account of such break-downs.
However, if the Contractor is permitted to make his own arrangement to draw water from
a well, hand-pump, or natural river or pond of the Employer, no charges will be made for
the water drawn from the same, but the Contractor will make good any damage done to the
installations and ensure that the quality of water used in the work isconforming to BIS
codes and provide for any treatment at his own cost.

Subject to availability the Employer may supply power at only one point from where the
Contractor shall make his own arrangement for distribution including provision of
electric meters, switches, fuses etc. at his own cost. These shall be in the custody of the
Employer. If there is any hindrance caused to other works, the Contractor shall reroute
or remove such temporary lines without any extra cost. Such temporary lines shall be
removed after the completion of work. The cost of powerconsumed by the Contractor
shall be payable to the employer at rates fixed by the Employer, which would be
deducted from the running account bills. However, the Employer does not guarantee
thesupply of power and no compensation for any failure or short supply of power shall
be entertained.

(7) Authorities, Notices and Patents

(@)

The Contractor shall conform to any regulations and bye-laws of any corporation and of
any electricity supply company and authorities with whose systems, the structure is
proposed to be connected, and shall before making any variations from the drawing and
specifications that may be necessitated for so conforming by giving written notice to the
Engineer-In-Charge specifying the variations proposed to be made, the reasons for
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)

©)

(10)

making it and apply for instructions thereon. If the compliance with this clause involves
any extra work not included in this contract, he shall specify these items of work and the
allowance of extra payment required on their account.

(b)  The Contractor shall give all notices required by the said regulations or bye-laws to be
given to any Authority and pay to such Authority or to any public office all fees that
may be chargeable in respect of the works and lodge the receipts with the bill to the
Engineer-In-Charge for reimbursement.

Rates to include all Taxes

Rates quoted by the Contractor shall include Goods and Services Tax and all other taxes in
respect of this contract. The Employer shall not entertain any claim whatsoever in this respect.
Tendered rates are inclusive of all taxes and levies payable under the respective statutes.
However pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax
or levy is imposed by Statutes, after the date of receipt of tenders and the Contractor thereupon
necessarily and properly pays such taxes/levies the Contractor shall be reimbursed the
amount as per the rules on producing proof of payment so made provided such payments, if
any, is not in the opinion of the Employer (whose decision shall be final and binding)
attributable to delay in executing of work within the control of the Contractor.

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of the tender for the works and the rates and the prices quoted in the schedule
of items, which rates and the prices shall, except as otherwise provided, cover all his
obligations under the contract and all matters and things necessary for the proper completion
and maintenance of the works.

Discrepancies and Adjustment of Errors

(@) The several documents forming the contract are to be taken as complementary to and
shall be read in conjunction with each other and mutually explanatory of one another.
In case of any conflict of meaning between the Special Conditions of Contract and the
General Conditions of Contract, the provisions of Special Conditions of Contract shall
override the corresponding provisions of General Conditions of Contract. Similarly,
where the description of any item of work in the Tender Schedule differs from the
Specifications, the description given in the Schedule of Quantities read with preamble
shall have over riding effect.

(b)  If there are varying or conflicting provisions made in any one document forming part of
the contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document.

() Any error in Description, Quantity or Rate in Schedule of Quantities or any omission
there from shall not vitiate the contract or release the Contractor from the execution of
the whole or any part of the works comprised there in according to drawings and
specifications or from any of his obligations under the contract.
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If any discrepancy between the rates given by the Contractor in words and figures or in

the amount worked out by him in the schedule of quantities and general summary is

found, the same shall be adjusted in accordance with the following rules:

. In the event of a discrepancy between words and figures quoted by a tenderer, the
description in words shall prevail.

- In the event of an error occurring in the amount column of schedule of quantities
as a result of wrong extension of the unit rate and quantity, the unit rate shall be
regarded as firm and the amount shall be amended on the basis of the rate.

. All errors in totaling in the amount column and carrying forwarded totals shall be
corrected.
. The totals of various sections of schedule of quantities amended shall carried over

to the general summary and the rendered sum amend accordingly. The tendered
sum so altered shall, for the purpose of the tender, be substituted for sum originally
tendered and considered for acceptance instead of the original sum quoted by the
tenderer. Any rounding off of totals in various sections of schedule of quantities or
in general summary by the tenderer, shall be ignored.

(11) Materials

(12)

(@)

All materials to be provided by the Contractor shall be in conformity with Technical
Specifications and relevant Indian Standard Codes. All the Contractor’s materials shall be
inspected and passed by the Engineer-In-Charge-In-Charge, before their use in the works.
Institute official shall be entitled at any time to inspect and examine any materials to be use
in or on the works, either on the site or at factory or workshop or other place(s) where such
materials are assembled fabricated manufactured or any place(s) where these are laying or
from where these shall be obtained and the Contractor shall, if required by the Engineer-In-
Charge-In-Charge samples of materials proposed to be used in the works.

The Contractor shall at his own expense supply to the Engineer-In-Charge-In-Charge
samples of materials proposed to be used in the works.

A list of Preferred Makes of Material is enclosed (Section 11). The list is indicative only and
not exhaustive.

Testing of Materials
The Contractor shall provide assistance, instruments, materials, labour and any other

arrangement normally required for testing, checking of materials and workmanship as stipulated

in the specifications and by statutory authority at his own cost. The Employer has the right to

appoint the testing authorities.In case, Engineer-In-Charge desires testing of materials from the

testing authorities, the Contractor shall arrangefor the same. The testing fee of the testing

authorities shall be borne by the Department, if the tested materials are found to be conforming

to laid down specifications. In case after testing the materials are not found as per

specifications, then the testing fees shall be borne by the Contractor. Failing his so doing, the

same shall be provided by the Engineer-In-Charge at the expense of the Contractor and the
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expenses shall be deducted from any money due to the Contractor under the contract and/or
from the Security Deposit or proceeds thereof or of a sufficient portion thereof.

(13) Contractor's Engineer/Foreman and Workmen

(@ The Contractor shall give all necessary personal superintendence during the execution
of the work and as long thereafter as the Engineer-In-Charge may consider necessary
until the expiration of Defects Liability Period. The Contractor shall employ competent
Site Engineer/Foreman as detailed in ‘Special Conditions” and as approved by the
Engineer-In-Charge whose qualification must conform to the requirement specified by
the Engineer-In-Charge who shall be constantly in attendance of the work while themen
are at work. Any directions, explanations, instructions or notices given by the Engineer-
In-Charge to such Site Engineer or Foreman or any other authorized agent shall be held
to be given to the Contractor.In case, Contractor fails to provide Engineer-In-Charge as
given in Special Conditions, the Employer shall have right to appoint the necessary
Engineer-In-Charge personnel requisite staff needed for proper Supervisor of work at the
cost of Contractor for the period of currency of contract inclusive of Defect Liability
Period.

(b)  The Contractor shall on the request of the Engineer-In-Charge immediately dismiss from
the works any person employed thereon who may in the opinion of the Engineer-In-
Charge be unsuitable or incompetent or who may in the opinion of the Employer
misconduct himself.

(14) Deviation/Variations Extent and Pricing

The Engineer-in-Charge with the approval of the Employer shall have power (i) to make alteration
in, omissions from, additions to or substitutions for the original specifications, drawings, designs
and instructions that may appear to him to be necessary or advisable during the progress of the
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or for
other reasons and the contractor shall be bound to carry out the works in accordance with any
instruction given to him in writing signed by the Engineer-in-Charge and such alterations,
omissions, additions or substitutions shall form part of the contract as if originally provided therein
and any altered, additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed to do the main work except as hereafter
provided.

The completion cost shall in no case, exceed 1.5 times the contract amount. Contractor will devise a
system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete
defined scope of work and will give the alerts to Engineer-in-Charge before taking up extra items,
deviations so that completion cost does not exceed above limit. Work executed beyond above limit
shall neither be recorded nor be paid. Engineer-in-Charge will verify and confirm the alerts before
assigning deviations and/or extra items to the contractor. If additional work(s) is required to
complete defined scope of work beyond the above limit, then Engineer-in-Charge may take up such
work separately. The contractor will not have any claims whatsoever on this account.
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14.1 The time for completion of the work shall, in the event of any deviations and extra items
resulting in additional cost over the contract amount, be extended if requested by the contractor,
as follows:

(i) In the proportion which the additional cost of the work, bears to the original contract
amount plus
(ii) 25% of the time calculated in (i) above.

14.2 Deviations, Extra Item and Pricing
Extra items are those items which are not available in the contract.

a. Non-Schedule Extra Items are those items which are not available in the standard schedule of rates,
mentioned in Schedule F;

b. Scheduled Extra Items are those items which are available in the standard schedule of rates, mentioned
in Schedule F.

a. Non Schedule Extra Item(s) - The Contractor shall within 15 days of receipt of order to execute extra
item(s) or occurrence of the item(s) submit analysis of rate of extra item(s) based on the rate(s) available
in the basic rate of standard schedule of rates, mentioned in Schedule F and rate(s) of the material(s)
based on tax paid bills which are not available in the standard schedule of rate. For this purpose, the
basic rate of the material(s) available in schedule of rate(s) will be enhanced or reduced by the applicable
cost index, as the case may be.

The rate (s) of the material(s) which are not available in standard schedule of rates, mentioned in
Schedule F shall be based on the tax paid bills for the material(s) as defined in the manufacturer’s
specification.

Material rate(s) from the standard schedule of rates, mentioned in Schedule F shall be given priority in
the analysis of rate (s). The rate of the extra item will be

I.  Analyzed rate(s) as above multiplied by (contract amount divided by estimated cost put to
tender), if tendered amount is below the estimated amount put to tender
II.  Analyzed rate, if the contract amount is above the estimated amount put to tender

Failing which the rate(s) approved later by the Engineer-in-Charge shall be final and binding.

Where the contractor submits analysis of rate(s) of extra item(s) in the manner prescribed above, the
Engineer-in-Charge shall, within 60 days of the receipt of the analysis of rate, after giving consideration
to the analysis of rate and other documents submitted by the contractor, determine the rate(s) of extra
item(s). The contractor shall be paid in accordance with the rate(s) so determined.

However, provisional rate(s) on the basis of invoice will be allowed by the Engineer-in-charge. Invoice
shall be accepted only for material(s) not available in the standard schedule of rates, mentioned in
Schedule F. The contractor while submitting the tax paid bill of purchased material(s) shall ensure that
the rate(s) of material(s) are reasonable and lowest available in the market. If Engineer-in-charge feels
rates in tax paid bills submitted by the contractor are not reasonable then he can modify the rate(s) after
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giving a notice to the contractor. Engineer-in-charge is the final authority to decide applicable rate(s) of
material(s).

b. Scheduled Extra Item(s) -

i. For percentage rate tender, the extra item(s) shall be paid as per the standard schedule of rate, enhanced
or reduced by the applicable cost index and further enhanced or reduced by the percentage above/below
quoted by the contractor or estimated cost put to tender.

ii. For item rate tender, the extra item(s) shall be paid as per the standard schedule of rate, enhanced or
reduced by the applicable cost index and multiplied by (contract amount divided by the estimated cost
put to tender)

c. Deviations, Deviated quantities and Pricing

In the case of contract items which exceed the limit laid down in Schedule F, the contractor may within
15 days of the receipt of order or occurrence of the excess, claim revision of rates, supported with proper
analysis of rates and other documents, as per procedure described in 14.2 a and b as applicable, for the
quantities in excess of the above-mentioned limit. The Engineer-in-Charge shall within 60 days of receipt
of the claims after giving consideration to the analysis of rates and other documents submitted by the
contractor, determine the rates and the contractor shall be paid in accordance with the rates so
determined. In case the contractor fails to submit his claim for revision of rates within 15 days of receipt
of order or occurrence of the excess, the Engineer-in-Charge shall determine the rate(s) of such items in
accordance with para 14.2 (a) and (b) without giving any notice to the contractor.

The rates so determined by the Engineer-in-Charge shall be final and binding. The rate(s) of extra items
and deviated items so determined by the Engineer-in-Charge shall be final and binding on the contractor.

14.3 The cost of any operation incidental to or necessarily has to be in contemplation of tenderer
while quoting filing tender, or necessary for proper execution of the item included in the Schedule
of quantities or in the schedule of rates mentioned above, whether or not, specifically indicated in
the description of the item and the relevant specifications, shall be deemed to be included in the
rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be.
Nothing extra shall be admissible for such operations.

14.4 Latest available Cost Index at the time of beginning of execution of extra item and deviation
shall be used in sub clauses 14.2 (a, b and c) for calculation of rates of extra items.

14.5 Labour rates will be based on latest available circulars issued by Central or State Govt.
whichever are applicable for the work.

(15) Faulty materials, Workmanship and Defects after completion
(@) The Engineer-In-Charge shall have powers to require the removal from the site of all
materials and work whichin his opinion are not in accordance with specifications and in
case of default, the Engineer-In-Charge shall beat liberty to employ other persons to
remove the same without being answerable or accountable forany loss or damage that
may happen or arise to such materials to be substituted thereof and in caseof default the

Engineer—ln—Char&e may cause the same to be supplied and all costs which may attend
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such removal and/ or substitution are to be borne by the Contractor.

If it shall appear to the Engineer-In-Charge or to the Employer based on audit/technical
examination, that anywork has been executed with unsound, imperfect, or unskillful
workmanship or with materials of any inferior description or that any materials or
articles provided by him for the execution of the work are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract, any
defects, shrinkage or other faults which may appear within the defects liability period of
Thirty Six Months from the date of completion arising in the opinion of the Engineer-In-
Charge, the Contractor shall on demand in writing which shall be made within Thirty
Six Months of the completion of the work from the Engineer-In-Charge specifying the
work, materials, articles defects or other faults complained of notwithstanding that the
same may have been passed, certified and paid for, forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own cost. In case of any such failure, the Engineer-In-
Charge may rectify or remove or re-execute the work or remove and replace with others,
the material or articles complained of as the case may be at the risk and cost in all respects
of the Contractor.

In lieu of rectifying the work not done in accordance with the contract, the Employer
may, allow such work to remain, and in that case make allowance for the difference in
value, together with such further reduction as in his opinion may be reasonable.
However, this will not cover those works which are not technically acceptable.

Provided always that nothing in this clause shall relieve the Contractor from his liability
to executethe works in all respects in accordance with the terms and conditions of this
contract, or from his liability to make good all defects.

(16) Works to be open for inspection

(@)

All works under or in course of execution or executed in pursuance of the contract shall
at all timesbe open to the inspection and supervision of the Engineer-In-Charge and the
Contractor shall at all times during the usual working hours, and at all other times at
which reasonable notice of the intention of the Engineer-In-Charge to visit the works
shall have been given to the Contractor, either himself be present to receive order and
instruction or have aresponsible agent duly accredited in writing present for thatpurpose.

The Contractor shall give not less than seven days’ notice in writing to the Engineer-In-
Charge before coveringup or otherwise placing beyond the reach of measurement any
work in order that the same may bemeasured and correct dimensions thereof be taken
before the same is so covered up or placed beyond the reach of measurement and shall
not cover up and place beyond the reach of measurement, any work without the consent
in writing of the Engineer-In-Charge and the Engineer-In-Charge shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up or
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placed beyond the reach of measurement without such notice having been given or the
Engineer-In-Charge'sconsent obtained, the same shall be uncovered at the Contractors
expense or in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

(17) Assignment or Sub-letting

(@)

The contract shall not be assigned or sublet without the written approval of the Employer.
And if the Contractor shall assign or sub-let his contract or attempt to do so or become
insolvent or commenceany insolvency proceedings or make any composition with his
creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised
or offered by the Contractor or any of his/her servants oragents to any person in the
employment of the Employer in any way relating to his office or employment, or if
any such employee or person shall become in any way directly or indirectly interested in the
contract, the Employer shall have the power to adopt any of the courses specified under
clause 21 as may be best suited to the interest of the Employer and in the event of any of the
courses being adopted the consequences specified in the said clause shall ensue.

Where the Contractor is a partnership firm, the approval in writing of the Employer shall be
obtained before any changes in the constitution of the firm. Where the Contractor is an
individual or a Hindu undivided family business concern such approval as aforesaid shall
likewise be obtained before the Contractor enters into any partnership agreement hereunder
the partnership firm would have the right to carry out the work hereby undertaken by the
Contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed
to have been assigned or sublet in contravention of clause 17(a) and the same action may
be taken and the same consequences shall ensue as providedin the said clause 17(a).

(18) Indemnifying against damages to persons, property and statutes
The Contractor shall take all precautions to avoid all accidents by exhibiting necessary caution

boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall

be responsible for all damages and accidents caused due to negligence on his part. No hindrance

shall be caused totraffic during the execution of work.

(@)

The Contractor shall be responsible for all injury to persons, animals or things, and for all
damage, whether such injury or damage arises from carelessness or accident in any way
connected therewith. This clause shall be held to include inter alia any damage due to causes
as aforesaid to work, building (whether immediately adjacent or otherwise) and to roads,
streets, footpaths, bridges or ways as well as all damage caused to the buildings and
works forming the subject of this contract by inclemency of weather. The Contractor
indemnifies the Employer and holds him harmless in respect of all expenses arising from
such injury or damages as aforesaid and also in respect of anyaward of compensation or
damage consequent upon such claim including legal costs.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver thewhole of the contracted works complete and perfect in every respect and so
as to make good and otherwise satisfy all claims for damage as aforesaid to the property
of third parties.
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The Contractor also indemnifies the Employer against all claim which may be made
upon the Employer for acts during the currency of this contract by an employee or
representative of an employee of the Contractor or any sub-Contractors, employed by
him, for any injury to or loss of life,of such employees, or for compensation payable under
any law for the time being in force to any workmen or to the representative, of any
deceased or incapacitated workmen.

The Contractor also indemnifies the Employer against all claims which may be made
upon the Employer for acts during the currency of this contract by the Central/State
Government or local Municipal authorities for the noncompliance of any laws,
regulations, rules pertaining to wages act,safety act in force and any amendments thereof
in respect of all labour and apprentices directly orindirectly employed in the work under
this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensation costs, charges and/or expenses arising or accruing from or in
respect of any such claim and/ or damages as aforesaid from any sum or sums due or
to become due to the Contractoror Security Deposit.

The Contractor shall indemnify the Employer against any action, claim or proceedings
relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. Inthe event of any claims made under or action brought
against the Employer in respect of any suchmatters as aforesaid, the Contractor shall be
immediately notified thereof and the Contractor shall beat liberty, at his own expense, to
settle any dispute or to conduct any litigation that may arise therefrom. Provided that the
Contractor shall not be liable to indemnify the Employer if the infringementof the patent
or design or any alleged patent or design right is the direct result of an order passed by
the said Employer or his authorized representative.

(19) Lien in respect of claim in other contracts

(@)

Any sum of money due and payable to the Contractor including the Security Deposit under
the contract may be, withheld or retained by way of lien by the Employer or Government or
any other contracting person or persons against any claim of the Employer or Government
or such other persons in respect of payment of a sum of money arising out of or under
any other contract madeby the Contractor with the Employer or Government or with such
other persons.

It is agreed term of contract that the sum of money so withheld or retained under this
clause bythe Employer will be kept withheld or retained as such by the Employer or till
his claim arising outof in the same contract or any other contract is either mutually
settled or determined by the Arbitrator if the contract is governed by arbitration clause or
by the competent court as the case may be, and that the Contractor shall have no claim for
interest or damages whatsoever on this accountor any other ground in respect of any sum

Page |27



of money withheld or retained under this clause and duly notified as such to the
Contractor.

(20) Withholding and lien in respect of Sums claimed

(@)

Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the Contractor, the Employer shall be entitled to withhold and also have
a lien to retain suchsums or sums in whole or in part from the security deposit, if any
deposited by the Contractor andfor the purpose aforesaid, the Employer shall be entitled
to withhold the security deposit, if any furnished as the case may be and also have a lien
over the same pending finalization or adjudicationof any such claim. In the event of the
security deposit being insufficient to cover the claimed amount or amounts or if no security
deposit has been taken from the Contractor, the Employer shall be entitled to withhold
and have a lien to retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which at any time thereafter may become
payable to the Contractor under the same or any other contract with the Employer or any
contracting person pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money so withheld or retained under the
lien referred above by the Employer will be kept withheld or retained as such by the
Employer till the claim arising out of or under the contract is determined by the Arbitrator
(if the contract is governed by the arbitration clause) or by the competent court as the case
may be and that the Contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the lien referred to above and
duly notified as such to the Contractor. For the purpose of this clause, where the Contractor
is a partnership firm or a limited company the Employer shall be entitled to withhold and
also have a lien to retain towards such claimed amount or amountsin whole or in part
from any sum payable to any Partner/limited company as the case may be, whether in
his individual capacity or otherwise.

The Employer shall have the right to cause an audit and technical examination of the
works and thefinal bills of the Contractor including all supporting vouchers, abstract etc.,
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been over paid in respect of any work done by the
Contractor under the contract or any work claimed by him to have refund the amount of
over-payment and it shall be lawful for the Employer to recover the same from him in the
manner prescribed in sub-clause(a) of this clause or in any other manner legally
permissible; and if it is found that the Contractor was paid less than what was due to
him under the contract in respect of any work executed by him under it, the amount of
such under- payment shall be duly paid by the Employer to the Contractor.

Provided that the Employer shall not be entitled to recover any sum overpaid, nor the
Contractor shall be entitled to payment of any sum paid short where such payment has
been agreed upon between the Employer on the one hand and the Contractor on the
other hand, under any term of contract permitting payment for work after assessment
by the Employer.
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(21) In-case of death of Contractor
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies,

(22)

(23)

the Employer shall have the option of terminating the contract without compensation to the

Contractor.
Sub-Contractors
The Employer reserves the right to use the premises and any portion of the site for the execution

ofany work not included in the contract. The Contractor is to afford all reasonable facilities to

all Sub-Contractors, Specialists, Merchants, Tradesmen and others who may at any time be
appointed by theemployer for executing any work supplying any goods relating to the
constructions; servicing, equipping or furnishing of the work under this contract.

Labour Laws

(@)

The Contractor shall employ both skilled and un-skilled labour in sufficient numbers to
maintain the required rate ofprogress and quality to ensure workmanship of the degree
specified in the contract agreement and to the satisfactionof the Engineer-In-Charge-in-
charge.

The Contractor shall pay to the labour wages not less than fair wages as defined in the
contract, Labour (Regulation and Abolition) Act, 1970 and Rules made there under.

The Contractor shall in respect of labour employed by him comply with or cause to be
complied with the contract Labour (Regulation and Abolition) Act, 1970 and Rules made
there under in regard to all matters provided therein.

The Contractor shall comply with the provisions of the payment of wages Act, 1936,
Minimum Wages Act, 1948, Employers Liability Act, 1938, Workmen’s Compensation Act,
1948 or any modifications there of or any other lawrelating thereto and rules made there
under from time to time.

The Contractor shall be liable to pay His Contribution and the Employee’s Contribution to
the Employees” State Insurance Scheme in respect of all labour employed by him for the
execution of the contract, in accordance with the provision of the Employees State Insurance
Act, 1948 as amended from time to time and as applicable in this case. In case the Contractor
fails to submit full details of his account of labour employed and the contribution payable,
the Engineer-In-Charge shall recover from the running bills of Contractor and amount of
contribution as assessed by him. The amount to recover shall be adjusted against the actual
contribution payable under Employees State Insurance Scheme.

The Engineer-In-Charge shall on a report having been made by an inspecting staff defined
under the Contract Labour (Regulation and Abolition Act, 1970) and Rules made there under,
have the power to deduct the moneys due to Contractor may sum required or estimated to
be required for making good the loss suffered by a worker or workers by reason of non-
tulfillment of the conditions of the contract for the benefit of workers, non-payment of wages
or of deductions made from their wages which are not justified by the terms of the contract
or non-observance of the said Act.
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(24)

(25)

(26)

(g) The Contractor shall indemnify the Institute against any payment to be made under and for
observance of the Contract Labour (Regulation and Abolition Act, 1970) and Rules made
there under without Prejudice to his right toclaim indemnity from his Sub-Contractors.

Model rules for labour welfare

(@) The Contractor shall at his own expense comply with or cause to be complied with model
rules for Labour Welfare as provided under the rules framed by the appropriate government
from time to time for the protection of health and formaking sanitary arrangements for
workers employed directly or indirectly on the works. In case the Contractor fails to make
arrangements as aforesaid the Engineer-In-Charge shall be entitled to do so and recover the
cost thereof from the Contractor.

(b) Failure to comply with model rules for Labour Welfare, Safety Code or the provisions
relating to report on accidents and to grant maternity benefits to female workers shall made
the Contractor liable to pay to the Institute as liquidated damages an amount not exceeding
Rs. 50 for each default or materially incorrect statement. The decision of the Engineer-In-
Charge in such matters, based on reports from the inspecting officers, shall be final and
binding and deductions for recovery of such liquidated damages may be made from any
amount payable to the Contractor.

(c)  The Contractor shall not be permitted to enter on (other than for inspection purpose) or take
possession of the site until instructed to do so by the Engineer-In-Charge-in-charge in
writing. The portion of the site to be occupied by the Contractor shall be indicated by the
Engineer-In-Charge at site and the Contractor shall on no account be allowed to extent him
operations beyond these areas.

(d) In respect of any land allotted to the Contractor for purpose of or in connection with the
contract, the Contractor shall be a license subject to the following and such other terms and
condition as may be imposed by the licenser.

(e) The Contractor shall provide, if necessary, of if required on the site, all temporary access
there to and shall later, adapt and maintain the same as required from time to time and shall
take up and clear them away as and when no longer required and as when ordered by the
Engineer-In-Charge and make good all damage done to the site.

Side Drainage

All water which may accumulate on the site during the progress of the works or in trenches and
excavations shall be removed from the site to the satisfaction of the Engineer-In-Charge and at the
Contractors” expense. The Contractor shall note at any time do, cause or permit any nuisance on
the site or do anything which shall cause unnecessary disturbance or inconvenience to owners,
tenants of occupiers of other properties near the site and to the public generally.

Materials obtained from excavation
Materials of any kind obtained from excavation on the site shall remain the property of the Institute
and shall be disposed of as the Engineer-In-Charge may direct.
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(27) Treasure Trove, Fossils, etc.

(28)

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the site shall be the absolute property of the
Institute and the Contractor shall take reasonable precautions to prevent his workmen or any other
person from removing or damaging any such article or thing and shall immediately open discovery
thereof and before removal acquaint the Engineer-In-Charge and obtain his directions as to the
disposal of the same at the expense of the Institute.

Protection of trees

Tree designated by the Engineer-In-Charge shall be protected from damage during the course of
the works and earth level within 1 meter of each such tree shall not be changed. Where necessary,
such trees shall be protected by providing temporary fencing.

(29) Watching and Lighting

(30)

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Engineer-In-Charge for the protection of
the works or for the safety and convenience of these employee on the works or the public.

Liquidated Damages and Compensation for Delay

(@)  The time for carrying out the work as entered in the tender shall be strictly observed by the
Contractor and shall be deemed to be the essence of the contract on the part of the Contractor.
The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and the Contractor shall pay as compensation an amount equal to %2 (Half) % or
such smaller amount as the Employer (whose decision in writing shall be final) may decide
on the amount of the whole work as shown in the agreement, for every week that the work
remains non-commenced or unfinished after the proper dates subject to a maximum of 10
(Ten) % of the contract value.

(b)  And further to ensure good progress during the execution of the work, the Contractor shall
be bound in all cases in which the time allowed for any work exceeds one month (save for
special jobs) to complete 1/8th (One-Eighth) of the whole of the work before 1/4th (One-
Fourth) of the whole time allowed under the contract has elapsed; 3/8th (Three-Eighth) of
the work before 12 (One-Half) of such time has elapsed, and 3/4th (Three-Fourth) of the work
before 3/4th (Three-Fourth) of such time has elapsed. However, for special jobs if a time
schedule has been submitted by the Contractor and the same has been accepted by the
Employer, the Contractor shall comply with the said time schedule. In the event of the
Contractor failing to comply with this conclusion, he shall be liable to pay as compensation
an amount equal to half per cent or such smaller amount as the Employer (whose decision in
writing shall be final) may decide on the said cost of the work for every week that the due
quantity of work remains incomplete. Provided that the entire compensation to be paid
under the provisions of this clause shall not exceed ten percent on the cost of the work as
shown in the agreement.

(¢) In case no compensation has been decided by the authority in Schedule 'F' during the
progress of work, this shall be no waiver of right to levy compensation by the said authority
if the work remains incomplete on final justified extended date of completion. If the Engineer
in Charge decides to give further extension of time allowing performance of work beyond
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the justified extended date, the contractor shall be liable to pay compensation for such
extended period. If any variation in amount of contract takes place during such extended
period beyond justified extended date and the contractor becomes entitled to additional time,
the net period for such variation shall be accounted for while deciding the period for levy of
compensation. However, during such further extended period beyond the justified extended
period, if any delay occurs by events under sub clause 31 d, the contractor shall be liable to
pay compensation for such delay. Provided that compensation during the progress of work
before the justified extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated/justified
extended date for such part work or if delay affects any other works/services. This is without
prejudice to right of action by the Engineer in Charge under clause 29 for delay in
performance and claim of compensation under that clause.

(31) Damage to works in consequence of hostilities or war-like operations

(@)

The work (whether fully constructed or not) and all materials, machines, tools and
plants, scaffolding, temporary buildings and other things connected therewith shall be
at the risk of the Contractor until the work has been delivered to the Employer and a
certificate from him to that effect obtained. In the event of the work or any materials
properly brought to the site for incorporation inthe work being damaged or destroyed in
consequence of hostilities or war-like operations, the Contractor shall, when ordered in
writing by the Employer, remove any debris from the site, collectand properly stack or
remove in store all serviceable materials salvaged from the damaged work and shall be
paid at the contract rates in accordance with the provision of this agreement for the work
of clearing the site of debris, stacking, removal of serviceable materials and for the
reconstruction of all works ordered by the Employer such payment being in addition to
compensation up to the value of the work originally executed before being damaged or
destroyed and not paid for. In case of works damaged or destroyed but not already
measured and paid for the compensation shall be assessed by the Employer. The
Contractor shall be paid for the damage/ destruction suffered and for restoring the
material at the rates based on the analysis of rates tendered for in accordance with the
provision of this agreement. The certificate of the Employer regarding the quality and
quantity of materials and the purpose for which they were collected shall be final and
binding on the Contractor.

Provided always that no compensation shall be payable for any loss in consequence of

hostilities orwar-like operations:

. Unless the Contractor had taken all such precautions against Air Raid as are
deemed necessary by the A.R.P. Officers or the Employer

. For any materials etc., not on the site of the work or for any tools and plant,
machinery, scaffolding, temporary buildings and other thingsnot intended for the
work.

In the event of the Contractor having to carry out reconstruction as aforesaid, he shall be

allowed such extension of time for its completion as is considered reasonable by the

Employer.

(32) Extension of Time

(a)

If the Contractor shall desire an extension of time for the completion of the work on the
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grounds of his having been unavoidably hindered in its execution or any other ground,
he shall apply in writing to the Employer within thirty days of the date of hindrance on
account of which he desires extensionas aforesaid, and the Employer shall, if in his
opinion (which shall be final) reasonable grounds shown therefor, authorize such
extension of time if any, which may, in his opinion, be necessary or proper.

In the event, the value of work exceeds the value of the Bill of Quantities owing to
variations the Contractor shall be entitled to ask for extension of time in proportion to the
increased value of work.

If in case, performance security is submitted in the form of bank guarantee, then the
Contractor should make a request for extension of time only after the firm has got
validity of Bank Guaranteeextended suitably.

If the work(s) be delayed by: -

(i) force majeure, or

ii) abnormally bad weather, or

i) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the
trades employed on the work, or

(v)  delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract, or

(vi) Any other cause like above which, in the reasoned opinion of the Engineer-in- Charge
is beyond the Contractor's control.

/\/E\/\
~

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavours to prevent or make good the delay and shall do all thatmay be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

The contractor shall have no claim of damages for extension of time granted or
rescheduling of milestone/s for events listed in sub clause d.

In case the work is hindered by the Department or for any reason / event, for which the
Department is responsible, the authority as indicated in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time and reschedule the mile stones for completion of
work Such extension of time or rescheduling of milestone/s shall be without prejudice to
any other right or remedy of the parties in contract or in law; provided further that for
concurrent delays under this sub clause and sub clause d to the extent the delay is covered
under sub clause 5.2 the contractor shall be entitled to only extension of time and no damages.
Request for rescheduling of Mile stones or extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay indicating the period by which rescheduling of
milestone/s or extension of time is desired.

In any such case the authority as indicated in Schedule 'F' may givea fairand reasonable extension
of time for completion of work or reschedule the milestones. Engineer -in- Charge shall finalize/
reschedule a particular milestone before taking an action against subsequent milestone. Such
extension or rescheduling of the milestones shall be communicated to the Contractor by the
authority as indicated in Schedule 'F' in writing, within 21 days of the date of receipt of such
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request from the Contractor. In event of non-application by the contractor for extension of
time E-in-C after affording opportunity to the contractor, may give, supported with a
programme (as specified above), a fair and reasonable extension within a reasonable period of
occurrence of the event.

In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the
contractor for reasons beyond the events mentioned in clauses above and beyond the justified
extended date, the Engineer-in-Charge may grant extension of time required for completion of
work without rescheduling of milestones. The contractor shall be liable for levy of compensation
for delay for such extension of time.

(33) Suspension of work by Contractor

(@)

The Employer may without prejudice to his right against the Contractor in respect of any

delay or inferior workmanship or otherwise or to any claims for damages in respect of

any breaches of thecontract and without prejudice to any rights or remedies under any of

the provisions of this contract or otherwise and whether the date for completion has or

has not elapsed by notice absolutely determine the contract in any of the following cases:

(i) If the Contractor having been given by the Engineer-In-Charge a notice to rectify,
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper orun workman-like manner shall omit to comply
with the requirements of such notice for a periodof seven days thereafter or if the
Contractor shall delay or suspend the execution of the work sothat in the judgment
of the employer (which shall be final and binding) he/she will be unableto ensure
completion of the work by the date for completion or he/she has already failed to
complete the work by that date.

(ii) If the Contractor being a company shall pass a resolution or the court shall make
an order thatthe company shall be wound up or if a receiver or a manager on behalf
of a creditor shall be appointed or if circumstances shall arise which entitle the court
of creditor to appoint a receiveror a manager or which entitle the court to make a
winding up order.

(iii) If the Contractor commits breach of any of the terms and conditions of this contract.

(iv) If the Contractor commits any acts mentioned in Clause-12 hereof.

(v)  If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence and continues to do so
after a notice in writing of seven days from the Engineer-in-Charge.

(vi) If the contractor fails to complete the work or section of work with individual date
of completion on or before the stipulated or justified extended date, on or before
such date of completion; and the Engineer in Charge without any prejudice to any
other right or remedy under any other provision in the contract has given further
reasonable time in a notice given in writing in that behalf as either mutually agreed
or in absence of such mutual agreement by his own assessment making such time
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(€2))

(35)

(36)

essence of contract and in the opinion of Engineer-in-Charge the contractor will be
unable to complete the same or does not complete the same within the period
specified.

(vii) If the contractor persistently neglects to carry out his obligations under the contract
and/ or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.

Secured Advance

The Contractor on signing an indenture in the form specified by the Employer during the progress
of the execution of the work may be paid if agreed by the Employer up to 75 percent of the
estimated value which shall take into account the market value and Contractors tendered rates for
the finished item of any material which in the opinion of the Engineer-In-Charge is likely to be
incorporated in the work within next three months, are non-perishable and are in accordance with
the contract and which have been brought to the site in connection therewith and are adequately
stored and protected against damage by weather or other causes but which have not at the time of
advance been incorporated in the works. When materials on account of which an advance has
been made underthis clause are incorporated in the work the amount of such advance shall
be deducted from the next payment made under any of the clause or clauses of this contract.

Mobilization Advance

In specialized and capital-intensive works costing not less than Rs. 2 Crores, Mobilization
Advance limited to a maximum of 10 (Ten) % of the Tendered Value or Rs. 1 Crore whichever
islessis payablein two equal instalment at 10 (Ten) % Simple Interest. If Mobilization Advance
should be given, it should be expressly stated in the NIT/Bid documents, indicating the
amount, Rate of Interest and submission of Bank Guarantee of equivalent amount. The
advance payment may be released in stages depending upon the progress of the work and
mobilization of required equipment etc. There should be a provision in the contract for
adjustment of advance progressively even as the bills are clearedfor payment.

Certificates and Payments

(@) No payments shall be made for a work estimated to cost Rupees Ten Thousand or less
till the whole of the work shall have been completed and certificate of completion given.
But in the case of a work estimated to cost more than Rupees Ten Thousand, the
Contractor shall, on submitting the bill be entitled to receive a monthly payment
proportionate to the part of the work executed, and to the satisfaction of the Engineer-
In-Charge, whose certificate of the sum so payable shall be final and conclusive against
the Contractor, provided the amount of work done is as per the value of intermediate
certificate or for a lesser amount at the discretion of the Engineer-In-Charge as
mentioned in the NIT. All such intermediate payments shall be regarded as payments
by way of advance against the final payment only and not as payments for work actually
done and completed and shall not preclude the requiring of bad, unsound, imperfect or
unskilled work to be removed and taken away and reconstructed, or re-erected or be
considered as an admission of the due performance of the contract, of any part thereof
in any respect or the accruing of any claim nor shall it conclude, determine, or affect in
any way the powers of the Employer under these conditions or any of them as to the
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final settlement and adjustment of the accounts or in any other way vary or affect the
contract. The final bill shall be submitted by the Contractor within two months of the
date fixed for the completion of work or of the date of the certificate of completion
furnished by the Employer and payment shall be made within three months if the value
of the completed works is up to Rs. 2 (Two) lacs and in 06 (Six) months if the same
exceeds Rs. 2 (Two) lacs of the submission of such bill. If there shall be any dispute about
any item or items of the work, then the undisputed item or items only shall be paid
within the said period of 03 (Three) months or 06 (Six) months as the case may be.

(b) Whenever there is likely to be delay in recording detailed measurements for making a
running payment, advance payment without detailed measurements for work done
worked out at 75 percent of the tendered rates for assessed quantities may be made in
running account bills by the Employer on the basis of a certificate from the Engineer-In-
Charge. The advance payments so allowed shall be adjusted in the subsequent running
bills by taking detailed measurements thereof. Final payments shall be made only on the
basis of detailed measurements.

(c)  ADbill shall be submitted by the Contractor each month on or before the date fixed by the
Engineer-In-Charge on printed forms obtainable from the Engineer-In-Charge’s office.
The Engineer-In-Charge shall take or cause to be taken the requisite measurements for
the purpose of having the same verified and the claim, as far as admissible, adjusted as
far as possible, before the expiry of ten days from the presentation of the bill. If the
Contractor does not submit the bill within the time fixed as aforesaid the Engineer-In-
Charge may cause action within 07 (Seven) days of the date fixed as aforesaid, an
authorized representative to measure up the said work in the presence of the Contractor
whose signature to the measurement will be sufficient warrant and the Engineer-In-
Charge may prepare the bill from such measurements.

(d) Before taking any measurements of any work, the Engineer-In-Charge or his authorized
representative deputed by him shall give reasonable notice to the Contractor. If the
Contractor fails to attend after such notice or fails to sign or to record the difference
within a week from the date of measurement in the manner required by the Engineer-
In-Charge then in any such event the measurements taken by the Engineer-In-Charge or
by authorized representative deputed by him as the case may be, shall be final and
binding on the Contractor and the Contractor shall have no right to dispute the same.

(e) The charges in the bills shall always be entered at the rates specified in the agreement or
in the case of any extra work ordered in pursuance of these conditions and not
mentioned or provided for in the agreement at the rate determined as per Clause 10.
However in case of partially executed items of work, the Employer at his discretion
allows proportionate rates for such items of work as determined by the Engineer-In-
Charge whose certificate of the sum so payable shall be final and conclusive against the
Contractor.

(37) Security Deposit
(@) Asum @ 2.5% of the Gross Amount of the bill shall be deducted from each running bill
of the Contractor till the sum along with the sum already deposited as Earnest Money
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Deposit, will amount to Security Deposit of the 2.5 % tender value of the work. In
addition, the Contractor shall be required to deposit an amount equal to 5% of the
tendered value of the contract as Performance Security within the period prescribed for
commencement of work in the letter of award issued to him.

In case of contracts involving maintenance of building and services/any other work after
construction of same building and services/other work, then 50% of Performance
Guarantee shall be retained as Security Deposit. The same shall be returned year wise
(1st year: 50% of total SD; 2nd Year: 30% of total SD; and 3rd Year: 20% of total SD).

In case a Fixed Deposit Receipt of any scheduled bank is furnished by the Contractor to
the Employer as part of the Security Deposit and the bank goes into liquidation or for
any reason is unable to make payment against the said Fixed Deposit Receipt, the loss
caused thereby shall fall on the Contractor and the Contractor shall forthwith on demand
furnish additional security to the Employer to make good the deficit of such sum from
the running bill as mentioned above. Such deductions will be held by the Employer by
way of security deposit, provided always that the Employer for this purpose shall be
entitled to recover the said percentage of the amount from each running bill till the
balance of the amount of security deposit is realized. All compensation or the other sums
of money payable by the Contractor under the terms of this contract may be deducted
from the security deposit or from the interest arising there from or from any sums which
may be due to or may become due to the Contractor by the Employer on any account
whatsoever and in the event of his/her security deposit being reduced by reason of any
such deductions aforesaid, the Contractor shall within ten days make good in cash or
further fixed deposit receipt pledged in favor of the Employer. The Security Deposit shall
be collected from the running bills of the Contractor at the rates mentioned above and
the Earnest Money Deposit if deposited at the time of tenders will be treated as part of
the Security Deposit.

The Contractor if he/she so desires may furnish fixed deposit receipt in advance towards
the Security Deposit. Such Fixed Deposit Receipt shall be of a minimum value of Rs.
25,000 each (The last such Fixed Deposit Receipt could be of a lower value on the basis
of the amount). In case any recovery is effected from running account bills, such
recovered amount shall not be replaced with Fixed Deposit Receipt. It is in the
Contractor’s interest to keep a watch about the adequacy of the Fixed Deposit Receipt
submitted.

No partial refund of Security Deposit shall be made during Defect Liability Period. In
case the final bill is not settled within stipulated period for reasons beyond control and
the Employer is satisfied that the Security Deposit is not required for adjustment of
Employers dues or whatsoever dues either in this or any other contract then this Security
Deposit either in full or in part could be refunded at the sole discretion of the Employer.
However, release of Security Deposit would be only after written clearance of Labour
Officer regarding no dues or claims is received.

In case of termination of contract, this Security Deposit shall be forfeited and amount
necessary to make up this amount shall be recovered from money due to the Contractor
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under this contract, or any other contract with the Employer.

Performance Security

()

(ii)

The Contractor shall be required to deposit an amount equal to 5% of the tendered
value of the contract as Performance Security within the period prescribed for
commencement of work in the Letter of Award issued to him. Performance
Security may be accepted as Demand Draft or Bank Guarantee of Scheduled Banks
and State Bank of India or in the form of Fixed Deposit Receipts pledges in favor of
the Employer.

The Contractor shall submit an irrevocable Performance Guarantee of 5 (Five) % of
the tendered amount in addition to the Security Deposit of 2.5 (Two and Half) %
for his proper performance of the contract agreement (not withstanding and/or
without prejudice to any other provisions in the contract) within the period prescribed
for commencement of work as in the Letter of Acceptance (LoA) issued to him. This
guarantee shall be in the form of fixed deposit receipts pledges in favor of the
Employer or Bank Guarantee of Scheduled Banks of State Bank of India in
accordance with the Performa attached. In case fixed deposit receipts of any bank
are furnished by the Contractor to Employer as part of the Performance Security
and Bank is unable to make payment against the said Fixed Deposit Receipts, the
loss caused thereby shall fall on the Contractor and the Contractor shall forthwith
on demand furnish additional security to the employer to make good the deficit.

The Contractor will not be allowed to start the work unless the Performance Security /
Guarantee is submitted by him/her. In case of failure by the Contractor to furnish the
Performance Security / Guarantee within specified period, Employer shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the
Earnest Money Deposit absolutely.

The Performance Security shall be initially valid up to 60 days after recording of
satisfactorily completion of work by the Employer. In case the time of completion
of work gets enlarged, the Contractor shall get the validity of Performance Security
extended to cover such enlarge time for completion of work on 60 days thereafter.
After 60 days of recording of satisfactorycompletion of work by the Employer, the
Performance Security shall be returned to the Contractor, without any interest.

The Employer shall not make a claim under the Performance Guarantee except for

amounts towhich the Employer is entitled under the contract (notwithstanding

and/ or without prejudice to any other provisions in the contract agreement) in the

event of:

. Failure by the Contractor to extend the validity of the Performance Guarantee
as describedtherein above, in which event the Employer may claim the full
amount of the PerformanceGuarantee.

o Failure by the Contractor to pay the Employer any amount due, either as
agreed by the Contractor or determined under any of the clause/ conditions
of the agreement, within 30 days of the service of notice to this effect by the
Employer.
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. In the event of the contract being determined or rescinded under provisions
of any of theclause / condition of the agreement, the Performance Guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Employer.

(38) Completion Certificate

As soon as the work is completed, the Contractor shall give notice of such completion to the
Engineer-In-Charge and within 10 (Ten) days of receipt of such notice the Engineer-In-Charge
shall inspect the work and shall furnish the Contractor with a certificate of the work and shall
furnish the Contractor with a certificate of completion indicating (a) the date of completion (b)
defects to be rectified by the Contractor (and/or) (c) item for which payment shall be made at
reduced rates. When separate periods of completion have been specified for items or groups
of items, the Engineer-In-Charge shall issue separate completion certificate for such items or
groups of items. No certificate of completion shall be issued, nor shall the work be considered
to be completed till the Contractor shall have removed from the premises on which the work
has been executed all scaffolding, sheds and surplus materials, except such as are required for
rectification of defects, rubbish and all huts and sanitary arrangements required for his
workmen on the site in connection with the execution of the work, as shall have been erected
by the Contractor workmen and cleaned all dirt from all parts of building(s) in, upon or about
which the work has been executed or of which the work has been executed or of which he may
have had possession for the purpose of the execution there of and cleaned floors, gutters and
drains eased doors and sashes, oiled locks and fastenings labelled keys clearly and handed
them over to the Engineer-In-Charge or his representative and made the whole premises fit
for immediate occupation or use to the satisfaction of the Engineer-In-Charge. If the
Contractor shall fail to comply with any of the requirements of this conditions as aforesaid, on
or before the date of completion of the works, the Engineer-In-Charge may at the expense of
the Contractor fulfil such requirements and dispose of the scaffoldings, surplus materials, and
rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of any such
scaffolding surplus materials except for any sum actually realized by the sale there of less the
cost of fulfilling the requirements and any other amount that may be due from the Contractor.
If the expense of fulfilling such requirements is more than the amount realized on such
disposal as aforesaid, the Contractor shall forthwith on demand pay such excess.

If at any time before completion of the entire work, items or groups of items for which separate

periods of completion have been specified, have been completed, the Engineer-In-Charge with

the consent of the Contractor takes possession of any part or parts of the same (any such part)
then notwithstanding anything expressed or implied elsewhere in this contract :

(@) Within ten days of the date of completion of such items or groups of items or of
possession of the relevant part of Engineer-In-Charge shall issue completion certificate
for the relevant part as in condition 30 above provided the Contractor fulfils his
obligation under that condition for the relevant part.

(b) The Defects Liability period in respect of such items and the relevant part shall be
deemed to have commenced from the certified date of completion of such items or the
relevant part as the case may be.
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(39)

(c) The Contractor may reduce the value insured to extent of full value of the completed
items or relevant part as estimated by the Engineer-In-Charge for this purpose. This
estimate shall be applicable for this purpose only and for no other.

(d) For the purposes of ascertaining compensation for delay in completion of the work
relevant part will be deemed to form a separate item or group, with date of completion
as given in the contract or as extended under the relevant condition and actual date of
completion as certified by the Engineer-In-Charge- under this condition.

Carrying out part work at risk & cost of contractor

If contractor:
(@) Atany time makes default during currency of work or does not execute any part of the

work with due diligence and continues to do so even after a notice in writing of 7
working days in this respect from the Engineer-in-Charge; or

(b) Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 working days even after
a notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to complete
the work(s) or items of work with individual dates of completion, on or before the date(s)
so determined, and does not complete them within the period specified in the notice
given in writing in that behalf by the Engineer-in-Charge.

(c)  The Engineer- in-Charge without invoking action, without prejudice to any other right
or remedy against the contractor which have either accrued or accrue thereafter to
Government, by a notice in writing to take the part work / part incomplete work of any
item(s) out of his hands and shall have powers to :

(i) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/ or

(i) Carry out the part work / part incomplete work of any item(s) by any means at the
risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor
for completion of the part work/ part incomplete work of any item(s) taken out of his hands
and execute at the risk and cost of the contractor, the liability of contractor on account of loss
or damage suffered by Government because of action under this clause shall not exceed 10%
of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done
in all respect in the same manner and at the same rate as if it had been carried out by the
original contractor under the terms of his contract, the value of contractor's materials taken
over and incorporated in the work and use of plant and machinery belonging to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the expenses
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incurred by the department are less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the part
work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be
suffered by Government as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to Government in law or per as agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of
sale thereof towards the dues recoverable from the contractor under the contract and if
thereafter there remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any advance
on any account or with a view to the execution of the work or the performance of the contract.

Removal of workmen

The Contractor shall employ in and about the execution of the works only such persons as are
skilled and experienced in their several trades and Engineer-In-Charge shall be at liberty to
object to and require the Contractor to remove from the works any person employed by the
Contractor in or about the execution of the works who in the opinion of the Engineer-In-
Charge misconduct himself or incompetent or negligent in the proper performance of his
duties and such person shall not be again employed upon the works without permission of
the Engineer-In-Charge.

Uncovering and making good

The Contractor, wherever applicable, shall uncover any part of the works and/or make
opening in or through the same as the Engineer-In-Charge may time to time direct for his
verification and shall reinstate and make good such part to the satisfaction of the Engineer-In-
Charge. If any such part has been covered up or put out of view after being approved by the
Engineer-In-Charge and subsequently found on uncovering to be executed in accordance with
the contract, the expenses of uncovering and/or making openings or through reinstating and
making good, the same shall be borne by the Institute. In any other case all such expenses shall
be borne by the Contractor.

Escalation
No escalation shall be paid.

Over Payments and Under Payments
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Whenever any claim for the payment of a sum of money to the arises out of or under this
contract against the Contractor the same may be deducted by the Institute from any sum then
due or, which at any time thereafter may become due to the Contractor under this contract
and failing that under any other contract with the Institute (which may be available with the
Institute) or from his Security Deposit; or he shall pay the claim on demand.

(@) The Institute reserves the right to carry out post payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
Institute further reserve the right to enforce recovery of any over payment when
detected, notwithstanding the fact that amount of the final bill may be included by one
of the parties as an item of dispute before an arbitrator appointed under Condition 42 of
this contract and notwithstanding the fact than the amount of the final bill figures the
arbitration award.

(b) If as a result of such Audit and Technical Examination any over payment discovered in
respect of any work done by the Contractor or alleged to have been done by him under
the contract, it shall be recovered by the Institute from the Contractor by any or all of the
methods prescribed above or if any underpayment is discovered, the amount shall be
duly paid the Contractor by the Institute.

(c) Provided that the aforesaid right of the Institute to adjust over-payment against amounts
due to the Contractor under any other contract with the Institute shall not extend beyond
the period of two years from the date of payment of the final bill or in case the final bill
is a minus bill, from the date the amount payable by the Contractor under the minus
final bill is communicated to the Contractor.

(d) Any amount due to the Contractor under this contract for under payment may be
adjusted against any amount then due or which may at any time there after become due
before payment is made to the Contractor, from him to the Institute on any other contract
or account whatsoever.

Arbitration

Except where otherwise provided for in Contract all questions and dispute relating to the
meaning of the specifications, drawings and instructions herein before mentioned and as to
the quality of workmanship or materials used on the work or as to any other question, claim
right, matter or thing whatsoever in any way arising out of or relating to the contract,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution or failure to execute the same whether arising during
the progress of the work or after the completion or thereof shall be referred to the sole
arbitrations or otherwise concerning the works, or the execution or failure to execute the same
whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Director, IIT (ISM) Dhanbad and that he
had to deal with the matters to which the contract related and that in the course of his duties
as such he had expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office
or being unable to act for any reason, the Director, IIT (ISM) Dhanbad as aforesaid at the time
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of transfer vacation of office of inability to act, shall appoint another person to act as arbitrator
in accordance with the terms of the contract such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor. It is also a term of this contract
that no person other than a person appointed by the Director, IIT (ISM) Dhanbad, as aforesaid
should act as arbitrator and if for any reason, that is not possible, the matter is not to be
referred to arbitration at all. In all cases where the amount of the claim in dispute is Rs. 50,000
(Rupees Fifty thousand only) and above, the arbitrator shall give reasons for the award.

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification
or re-enactment thereof and the rules made thereunder and for the time being in force shall
apply to the arbitration proceeding under this clause. It is a term of the contract that the party
involved arbitration under this clause together with the amount or amounts claimed in respect
of each such dispute.

The arbitrator may from time to time with the consent of the parties enlarge the time, for
making and publishing the award.

The work under the contract shall, if reasonably possible, continue during the arbitration
proceedings and no payment due or payable to the Contractor shall be withheld on account
of such proceedings.

The Contractor shall be deemed to have entered on the reference on the date he issues notice
to both the parties fixing the date of the first hearing,.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to
him. The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole
discretion. The award of the arbitrator shall be final, conclusive and binding all parties of this

contract.

Laws governing the Contract

This contract shall be governed by the Indian Laws for the time being in force and it shall be
deemed to have been executed at Dhanbad within the ordinary civil jurisdiction of the
Competent Courts in the District, Dhanbad, Jharkhand.

Dismantled material

The Contractor shall treat all materials obtained during dismantling of a structure, services
sub systems/installations, excavation of the site for a work etc., as employer’s property and
such materials shall be disposed of to the best advantage of the Employer according to the
instructions issued in writing by the Engineer-In-Charge.

Electrical License
In Case of Electrical work, valid Electrical License must be submitted.

In any vendors or contractor submits forged document for submission of tender the vendor
will be blacklisted for five year and full EMD will be forfeited.
Contractor Should have Electrical License
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SECTION 4

SPECIAL CONDITIONS OF CONTRACT

These special conditions are meant to amplify the general specifications and general
conditions of contract.

Work shall be done as per CPWD specification with latest correction.

The work and services to be covered under this specification and the conditions therein are detailed
in the following sections of the specification and these sections along with document from a part
of this tender specification.

Section 1 : Notice Inviting eTender

Section 2 . Instruction to Bidders

Section 3 :  General Conditions of Contract
Section 4 : Special Conditions of Contract
Section 5 : Additional Conditions of Contract
Section 6 : Articles of Agreement

Section 7 . General Information

Section 8 : Scope of Work

Section 9 : Forms

Section10 : Performa of Schedule A, B, C, D, E and F
Section11l : Preferred Makes of Material

Section12 : Price Bid

The contractor shall arrange for all approach facilities at his own cost as may be required during
the construction period.

Completion Time
The work shall be completed within the time as mentioned in the Work Order duly signed by
Engineer- in- charge of IIT (ISM) Dhanbad.

Medical Care

The contractor shall be fully responsible for any first aid and emergency medical treatment to his
employees at site. Necessary arrangements for this purpose shall be made by the contractor at
site. In serious cases, Medical facilities of Institute may be available to the contractor on permission
of the Engineer-In-Charge and chargeable basis.

Security Rules & Regulation and Entry Passes

The contractor will have to submit the details of the persons to be employed in this work within
two days of award of work. The contractor will be allowed to start the work only after submission
of details in prescribed verification forms (in duplicate) alongwith four nos. passport size
photograph and medical fitness certificate for each labour separately to the Competent Authority
of IIT (ISM) Dhanbad. The contractor will make necessary Entry Passes for concerned officials of
Security Unit, IIT (ISM) Dhanbad, sufficiently in advance. The contractor shall strictly abide by the
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prevailing security rules and regulation and also to be enforced by IIT (ISM) Dhanbad, time to
time. Entry to the works premises is strictly restricted and only bonafide pass (permission) holders
are allowed.

Time frame for payment

Payment shall be released within 15 days after checking, entries made on Measurement Book (MB)
duly signed by the corresponding officials of IIT (ISM) Dhanbad Official and the respective
representative of the Contractor. No claim whatsoever shall be entertained for late payment
beyond 15 days for reasons attributable to the Contractor.

Contractor to follow Security Rules and Regulations enforced by the Institute

The Contractor shall strictly abide by the prevailing Security Rules and Regulation and also to be
enforced bythe Institute from time to time. Entry to the works premises of the Institute is strictly
restricted and only bonafide pass / permission holders are allowed.

In case of any discrepancy, the order of precedence in interpretation shall be as under:
1  Schedule of Quantity

Drawings

Special Condition of Contract

General Conditions of Contract

Additional Conditions of Contract

BIS Code

BS and other International Codes

CPWD Specifications

Best Engineering practices

O 0 N1 O U1 = W N

Whenever applicable, the structural and architectural drawings shall at all times be properly
correlated before executing any work. However, in case of any discrepancy in the item given
in the Schedule of Quantities appended with the tender and drawings related to the relevant
item the former shall prevail unless and otherwise given in writing by the Engineer-In-Charge.

No payment shall be made to the contractor for any damage caused by rain, snowfall, floods
or anyother natural cause whatsoever during the execution of work. The damage to work will
be made good by the contractor at his own cost, and no claim on this account shall be
entertained.

All materials used shall be as per specifications and ISI marked wherever applicable. ISI
marking referred relate to latest BIS code as published by Bureau of Indian Standards up to 30
days before the date of opening the tender.

The Contractor shall give a performance test of the entire installation(s) as per standard
specifications and/or as directed by the Engineer and will also submit test certificates as are
required by Municipal/ Electrical authority or any other authority. Nothing extra shall be
payable for the sameother than the fees paid to such authorities which shall be reimbursed on
production of receipts.

Cement
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The contractor shall procure 43 grade (conforming to IS: 8112) Ordinary Portland Cement
(OPC)/ Portland Pozzolana Cement (PPC) (conforming to IS: 1489 (Part I) 1991), as
required in the work, from reputed manufacturers of cement, having a production-
capacity of one million tons per annum or more and holding, license to use ISI
Certification mark for their product whose name shall be got approved from the
Engineer-In-Charge / as per Preferred Makes of Material. Supply of cement shall be
taken in 50 kg bags bearing the manufacturer’s name and ISI marking, samples of cement
arranged by the contractor shall be taken by the Engineer-In-Charge and got tested in
accordance with provisions of relevant BIS codes. Incase test results indicate that the
cement arranged by the contractor does not conform to the relevant BIS Codes, the same
shall stand rejected and shall be removed from the site by the Contractor at his own cost
within a week’s time of written order from the Engineer-In-Charge to do so.

The cement shall be brought at site in bulk supply of approximately 50 Ton or as decided
bythe Engineer-In-Charge.

The cement godown of the capacity to store a minimum of 2000 bags of cement shall be
constructed by the Contractor at site of work for which no extra payment shall be made.
Double lock provisions shall be made to the door of the cement godown. The keys of one
lock shall remain with the Engineer in charge or his authorized representative and the key
of the other lock shall remain with the contractor. The contractor shall be responsible for the
watch and ward and safety of the cement godown. The contractor shall facilitate the
inspection of the cement godown by the Engineer at any time.

The contractor shall supply free of charge the cement required for testing. The cost of tests
shallbe borne by the Institute if the results are as per specifications. If the test results
found the properties of cement not as per specification, then the contractor will bear the
cost of testing.

After completion of the work or on determination / termination of the contract, the
theoretical quantity of cement to be used in work shall be calculated on the basis of statement
showing quantity of cement to be used in different items of work provided in current
schedule for the purpose printed by IIT (ISM) Dhanbad. In case, any item is executed for
which the standard constants for the consumption of cement are not available in the above-
mentioned statement or cannot be derived from this statement, the same shall be calculated
on the basis of standard formula to be laid down by the Engineer-In-Charge. Over this
theoretical quantity of cement, shall be allowed a variation up to 3% plus/minus for works
estimated cost of which has put to tender is not more than Rs.10 Lakh andup to 2%
plus/minus for works estimated cost of which has put to tender is more than Rs. 10 Lacs.
The difference in the quantity actually issued to the contractor and the theoretical quantity
including authorized variation, if not returned by the contractor, shall be recovered at twice
the issue rate, without prejudice to the provision of other conditions regarding return of
materials governing the contract. In the event of its being discovered that the quantity of
cement which is less than the quantity ascertained as herein before provided (allowing
variation on minus side as stipulated above) the cost of quantity of cement not so used, shall
be recovered from the contractor on the basis of stipulated issue rates and cartage to site.
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(13) Steel
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Cement brought to site and remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-In-Charge.

The contractor shall procure steel reinforcement bars conforming to relevant BIS codes
from reputed manufacturers as approved by the Engineer-In-Charge. The contractor
shall have to obtain and furnish test certificates to the Engineer-In-Charge in respect of
all supplies of steel brought by him/her to the site of work. Samples shall also be taken
and got tested by the Engineer-In-Charge as per the provisions in this regard in relevant
BIS codes. In case the test results indicate that the steel arranged by the contractor does not
conform to BIS codes, the same shall stand rejected and shall be removed from the site
work by the contractor at his/her own cost within a week’s time from written orders
from the Engineer in charge to do so.

The steel reinforcement shall be brought to the site in bulk supply of 10 ton or more as
decided by the Engineer-In-Charge.

The steel reinforcement shall be stored by the Contractor at the site of work in such a way as
to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars
of different sizesand lengths shall be stored separately to facilitate easy counting and
checking.

For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of
sufficientlength shall be cut from each size of the bar at random at frequency not less
than that specified below:

Diameter of Bar (mm)

For consignment below 100 Ton

For consignment above 100 Ton

Under 10

01 sample for each 25 Ton or

01 sample for each 40 Ton or

part thereof

part thereof part thereof

10 to 16 01 sample for each 35 Ton or | 01 sample for each 45 Ton or
part thereof part thereof

Over 16 01 sample for each 45 Ton or | 01 sample for each 50 Ton or

part thereof

The Contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the Department if the results are as per specifications. If the test results
found the properties of steel not as per specifications, then the contractor will bear the
cost of testing.

The provision of Special Conditions of Contract shall apply Mutatis-Mutandis in the case
of steel reinforcement or structural steel sections (each diameter/section or category shall be
considered separately) except that the theoretical quantity of the steel shall be taken as the
quantity required as per design or as authorized by the Engineer-In-Charge, including
lap length, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2%
plus/minus shall be allowed as variation due to wastage.

Steel brought to site and steel remaining unused shall not be removed from site without
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the written permission of the Engineer in charge.

(14) The provision of Para 13 (f) of Special Conditions of Contract shall apply Mutatis-Mutandis in
the case of cables (other than underground cables), wires, conduits/GI pipes, GI/MS sheets
used in various items of work shall be calculated in the basis of measurements recorded in the
measurement books for the purpose of payment and for assessing the consumption of
materials used in the works. Over this quantity a variation of 5% plus shall be allowed for
wastage of materials during execution in case of cables (other than underground cables),
wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets.

(15) Unless otherwise provided in the schedule of quantities, the rates tendered by the Contractor
shall apply for all heights, lifts, leads and depths of the work and nothing extra shall be
payable on this account.

(16) The surplus excavated earth which is beyond the requirement of the Employer’s work may
be allowed by the Employer to be disposed of by the Contractor on his own or sell the
surplus excavated earth to private parties at his discretion but nothing extra will be paid for
the carriage or disposal of surplus earth if the same is not required for any other work of the
Employer.

(17) CPWD mode of measurement shall be followed.

(18) Material Test Certificate (MTC) must be submitted for all materials.
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SECTION 5

ADDITIONAL CONDITIONS OF CONTRACT

Compliance with Local Bye-Laws, Rules And Regulations

The work shall be carried out in the manner complying in all respects with the requirements of
relevant bye-laws of the local body under the jurisdiction of which the work is to be executed or as
directed by the Engineer-in-Charge and nothing extra shall be paid on this account. The contractor
shall give due notices to the Municipality, Gram Panchayat, Police and /or other authorities as
may be required under the law / rules under force and obtain all requisite licenses / permissions
to carry out the work and pay all charges which may be liveable on account of his execution of the
work under the agreement. Nothing extra shall be payable on this account.

In the event of any restrictions being imposed by security and traffic agencies or any other
authority having jurisdiction in the area on the working or movement of labour / material, the
contractor shall strictly follow such restrictions and nothing extra shall be payable to the contractor
on this account. The loss of time on this account, if any, shall have to be made up by generating
additional resources etc.

Protection of Existing Structures / Services and Interference with Other Works

The contractor shall protect existing drains, pipes, cables, overhead wires, sewer lines, water lines
and other services encountered in the course of execution of the work, and shall repair any damage
caused by him at his own expense. The contractor shall not store materials or otherwise occupy
any part of the site in a manner likely to hinder the operation of such services.

The contractor shall carry out his work so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor (s) or by the Engineer-in-Charge and
shall as far as possible arrange his work and shall place and dispose of the materials being used or
removed, so as not to interfere with the operations of other contractors. He shall arrange his work
with that of the others in an acceptable and coordinated manner and shall perform it in proper
sequence to the complete satisfaction of Engineer-in-Charge.

Temporary Electricity and Telephone Connection for Execution of Work

The contractor shall make his own arrangements for temporary electric and telephone connection,
if required and make necessary payment including all initial cost, security money and electric /
telephone charges for its use direct to the authority concerned. The Engineer-in-Charge will
provide all possible assistance by way of reasonable recommendation for obtaining electricity
connection to the concerned authorities but bears no responsibility for the same.

All Heights, Lifts, Leads and Depths

Unless otherwise specified in tender document, the rates tendered by the contractor shall be all
inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing extra
shall be payable to him on this account.

Stacking of Materials
The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and
stacking of materials at any place. No excavated earth or building rubbish shall be stacked on areas
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where other buildings, roads, services and compound walls are to be constructed. The stacking

shall take place as per stacking plan however, if any change is required, the same shall be done

with the approval of Engineer-in-Charge.

Damage Caused by Rain, Snowfall, Flood or Any Other Natural Calamity

No payment shall be made for any damage caused by rain, snowfall, flood or any other natural

calamity, whatsoever during the execution of the work. The contractor shall be fully responsible

for any damage to the government property and the work for which payment has been advanced

to him

Safety Practices and Supervision

()

(i)

(iii)

(v)

Necessary protective and safety equipment shall be provided to the Site Engineer,
Supervisory staff, labour and technical staff of the contractor by the Contractor at his own
cost and to be used at site.

No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at
site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the
compliance of all rules / instructions issued by the relevant authorities and as per the
direction of Engineer-in-Charge in this regard. Also, all precautions and safety measures
shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All
consequences on account of unsafe handling of P.O.L shall be borne by the Contractor.

In addition to the supervision of work by IIT(ISM) Dhanbad, being a client, shall be carrying
out regular and periodic inspection of the ongoing activities in the work and deficiencies,
shortcomings, inferior workmanship pointed out by them shall be communicated by IIT
(ISM) engineers to the contractor. Upon receipt of instructions from Engineer- in-Charge
these are also to be made good by necessary improvement, rectification, replacement upto
his complete satisfaction.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to
be properly tested as per the design conditions before covering and their record
measurements in computerized measurement book duly checked shall be deposited with
Engineer-in-Charge or his authorized representative, prior to hiding these items.

The contractor shall follow “Safety, Health and Environment Handbook 2019” issued by
CPWD in 2019.

De-Watering

(i)

De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guidelines for
de- watering during construction) and / or as per the specifications approved by the
Engineer-in-Charge. Design of an appropriate and suitable dewatering system shall be the
Contractor’s responsibility.

Such scheme shall be modified / augmented as the work proceeds based on fresh
information discovered during the progress of work, at no extra cost. At all times during the
construction work, efficient drainage of the site shall be carried out by the Contractor and
especially during the laying of plain cement concrete, taking levels etc. The Contractor shall
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also ensure that there is no danger to the nearby properties and installations on account of
such lowering of water table. If needed, suitable precautionary measures shall be taken by
the Contractor. Also, the scheme of dewatering adopted shall have adequate built in
arrangement to serve as stand-bye to attend to repair of pumps etc. and disruption of power
/ fuel supply. Nothing extra shall be payable on this account.

(iif) In trenches where surface water is likely to get into cut / trench during monsoons, a ring
bund of puddle clay or by any other means shall be formed outside, to the required height,
and maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to
prevent back flow of pumped water into the trench. Nothing extra shall be payable on this
account.

(iv) For works below ground level the contractor shall keep that area free from water. If
dewatering or bailing out of the water is required, the contractor shall do the same at his own
cost and nothing extra shall be paid. Nothing extra shall be paid for execution of work in or
under water and / or liquid mud including pumping out of water as required.

For avoiding of scratch marks or damage to the vitrified / ceramic floor tile, the necessary
arrangement of hessian cloth with a coat of Plaster of Paris over it shall be provided. Nothing shall
be paid extra on this account.

The original copies of challan/cash memos towards the quantity of various materials procured
shall be made available by the contractor at the request from the Engineer-in-Charge and a copy of
the same shall be kept in record. Warranty / Guarantees cards of various materials shall also be
submitted by the contractor during handing over of the buildings to the client.

The contractor shall pay all levies, fees, royalties, taxes and duties payable or arising from out of,
by virtue of or in connection with and/or incidental to the contract or any of the obligations of the
parties in the terms of the contract documents and/or in respect of the works or operation(s) or
any part thereof to be performed by the contractor and the contractor shall indemnify and keep
indemnified the CVC from the against the same or any default by the contractor in the payment
thereof. The quoted rated by the contractor shall be deemed to be inclusive of all taxes and nothing
extra shall be paid on this account.

The following documents need to be submitted by the contractor at the time of agreement

(@) Project Completion Schedule in MS Project or PRIMAVERA based on the MILESTONES
provided in Schedule F, Clause 3A and Approved by Engineer-in-charge

(b) Quality Approval Plan (QAP) based on BIS and relevant Statuary Code of practice

(c) Warranty Certificate from OEM at the time of execution.

Testing

(a) All test should be done as per BIS and relevant Statuary Code of practice.

(b) Testing should be done from any NITs, IITs and CSIR laboratories with NABL accreditation
with the prior Approval of the Engineering-in-Charge.
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SECTION 6

ARTICLES OF AGREEMENT

Sample Letter by the Contractor

To

The Executive Engineer

Indian Institute of Technology (Indian School of Mines) Dhanbad
Police Line, Sardar Patel Nagar, Hirapur

Dhanbad 826 004 (Jharkhand)

Dear Sir:

With reference to the tender invited by you for , I/We have examined General

Conditions of Contract, Special Conditions of Contract, Additional Conditions of Contract, Articles
of Agreement, Tender Notice, Specifications, Schedule of Quantities and all the other relevant
documents for the above. I/ We hereby offer to execute the whole of the said works in conformity
with the said General Conditions of Contract, Special Conditions of Contract, Additional
Conditions of Contract, Articles of Agreement, Tender Notice, Specifications, Schedule of

Quantities and all the other relevant documents.

Specification and Schedule of Quantities, for the sum of Rs. at a Percentage Rate of

% as mentioned in the Financial Bid. I/ We undertake to complete and deliver the whole
lot comprised in the contract within calendar month(s) from the date of commencement
of work.

I/We have deposited an Earnest Money Deposit of Rs. with which amount

is not to bear any interest and I/We do hereby agree that this sum shall be forfeited by me/us if
the event of the Indian Institute of Technology accepting my/our tender. I/ We fail to execute the
contract when called upon to do so.

I/We hereby agree that unless and until a formal Agreement is prepared and executed in
accordance with the Articles of Agreement, this tender together with your written Letter of
Acceptance (LoA) thereof, shall constitute a binding Contract between us.
I/ We understand that you are not bound to accept the lowest or any tender you may receive.
Yours faithfully
Signature

(Name)
Address

Page | 56



(2)

Name of partners of firm

(1) XXXXX
2 YYYYY
3) 727777

Sample Articles of Agreement

ARTICLES OF AGREEMENT made at . This day of 2021
between Indian Institute of Technology (Indian School of Mines) Dhanbad (herein after referred to
as the INSTITUTE which expression shall include its successors and assigns) of the one part and
M/s (herein after referred to as the CONTRACTOR) which expression shall include
its successors and assigns) of the other part WHEREAS the Institute is desirous that certain works
should be constructed, and has accepted a Tender by the Contractor for the
construction, completion and maintenance of such works now this AGREEMENT witnesses as
follows:

In this agreement words and expression shall have the same meanings as are respectively assigned
to them in the General Conditions of Contract, Special Conditions of Contract and Additional

Conditions of Contract herein after referred to.

The following documents shall be deemed to form and be read and construct as part of this

agreement:
(1) Tender Notice: No. Dated:
(2) Tender

(3) General Conditions of Contract

(4) Special Conditions of Contract

(5) Additional Conditions of Contract

(6) Specifications

(7)  Schedule of Quantity

(8) Design Data and Technical Specifications (if any)

(9) General information and Guidance for Tenderers

(10) Any other document specifically mentioned here in as forming a part of the Agreement.

In consideration of the payments to be made by the Institute to the Contractor as herein after
mentioned, the Contractor hereby covenants with the Institute to construct complete and maintain
the works in conformity in all respects with the provisions of the contract.

The Institute hereby covenants to pay to the Contractor in consideration of the construction,
completion and maintenance of the works, the contract price at the time and in the manner,
prescribed by the Contract.

The
several parts of this contract have read to us and fully understood by us.
AS WITNESS OUR hand this day of 2024 signed by the said Indian
Institute of Technology (Indian School of Mines) Dhanbad in the presence of Signed by

the said CONTRACTOR in the presence of

WITNESSES
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1)
(2)

(Signature, Name and Address)

(Signature, Name and Address)

Place:
Dated:
Signed by the said CONTRACTOR in the presence of
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SECTION 7
GENERAL INFORMATION

Project : | Hllumination of Column, Beam, Window with narrow beam lights,
neon lights, allied cabling and other electrical work at NLHC and
illumination of Gates of New Academic Complex Building with
neon lights and narrow beam lights at IIT (ISM) Dhanbad
Address : | Indian Institute of Technology (Indian School of Mines) Dhanbad
Police Line, Sardar Patel Nagar, Hirapur

Dhanbad 826 004 (Jharkhand)

Project Site : | Main Campus,

Indian Institute of Technology (Indian School of Mines) Dhanbad
Nearest Railway Station | : | Dhanbad (Approximately 3.0 KM)

The information given below is only for the Tenderer’s general guidance and Tenderer shall acquaint
detailed information in first hand by site investigation of his own before bidding.

(1) Location
Indian Institute of Technology (Indian School of Mines) Dhanbad
Police Line, Sardar Patel Nagar, Hirapur

Dhanbad 826 004 (Jharkhand)

(2) Rate/Percentage
The tenderers are required to quote the Percentage Rate with total quoted amount against the
scope of the work as per Section 8, in both words and figures clearly, failure in this respect is liable
to render the tender incomplete.

(3) The tenderers shall submit along with the tender a list of Construction agreement and machinery
in their possession and which they shall bring at site for these construction works.

(4) If any clarification regarding Specifications, Conditions of Contract etc. or Schedule of Quantity
is required, the same canbe obtained by the tenderers from the Office of Executive Engineer, IIT
(ISM) Dhanbad.

(5) In the event of the tender being submitted by a firm (Partnership) it must be signed separately by
each member thereof, or in the event of the absence of any partner it must be signed on this behalf
by a person holding a power of attorney authorizing him to do so, such power of attorney to be
produced with the tender, and it must disclose that the firm is duly registered under the Indian
Partnership Act.

(6) Receipts for payment made on account of a week when executed by a firm (Partnership) must also
be signed by the partners except whose the contractors are described in their tender as a firm, in
which case the receipt must be signed in the name of the firm by one of the partners of by some
other persons having authority to give official receipts for the firm.

(7)  Any person who submits a tender shall fill up the usual prescribed form stating at what rate he is

willing to undertake each item of the work. The quantities shown there in are approximate onlz,
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being an indication of the scope of the work enable the tenderer to tender for the different or
decrease in the quantity of any item of the work, the actual quantities executed may be paid for it,
the rate stated for that part.

Earnest Money Deposit

Earnest Money Deposit in the form of Treasury Challan or Demand Draft or Pay order or Banker’s
Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Director IIT(ISM))
shall be scanned and uploaded to the e- tendering website within the period of bid submission.
The original EMD should be deposited within the period of bid submission. A part of earnest
money is acceptable in the form of bank guarantee also. In such a case, minimum 50% of earnest
money or Rs. 20 lakh whichever is less, shall have to be deposited in shape prescribed above, and
balance may be deposited in shape of Bank Guarantee of any scheduled bank having validity for
six months or more from the last date of receipt of bids which is to be scanned and uploaded by
the intending bidders. Copy of Enlistment Order and certificate of work experience and other
documents as specified in the bid shall be scanned and uploaded to the e-tendering website within
the period of bid submission.

Performance Guarantee

The contractor, whose bid is accepted, will be required to furnish Performance Guarantee of 5%
(Five Percent) of the bid amount within 15 days. This guarantee shall be in the form of cash (in case
guarantee amount is less than Rs. 10,000) or Deposit at Call receipt of any scheduled bank/Banker’s
Cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any Scheduled
Bank (in case guarantee amount is less than Rs. 1,00,000) or Government Securities or Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with
the prescribed form. In case the contractor fails to deposit the said performance guarantee within
the period as indicated including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor. The earnest money
deposited along with bid shall be returned after receiving the aforesaid performance guarantee.
The contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure
the compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for
the said work

The Performance Guarantee shall be initially valid up to the stipulated date of completion plus a
minimum of 60 days beyond that. In case the time for completion of work gets enlarged, the
contractor shall get the validity of Performance Guarantee extended to cover such enlarged time
for completion of work. After recording the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor, without any interest.

Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall
permit under the contract to deduct a sum at the rate of 2.5% of the gross amount of each Running
and Final bill till the sum deducted will amount to security deposit of 2.5% of the tendered value
of the work. Such deductions will be made and held by IIT (ISM) Dhanbad by way of Security
Deposit unless he/they has/have deposited the amount of Security at the rate mentioned above in
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cash or in the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt
of any Bank is furnished by the contractor as part of the security deposit and the Bank is unable to
make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to make good
the deficit.

Refund the Security Deposit

One half of the security deposit refundable to the contractor worked out on the basis of the value
of work completed shall be refunded to the contractor on the Engineer-in-charge is certifying in
writing that the work has been completed. On expiry of the defect’s liability period or on payment
of amount of the final bill. Security deposit may be payable in accordance whichever is later, the
Engineer-in-charge shall on demand from the contractor refunded to him the remaining portion of
the security deposit provided the Engineer-in-charge is satisfied that there is no demand
outstanding against the contractor.

In case of contracts involving maintenance of building and services/any other work after
construction of same building and services/other work, then 50% of Performance Guarantee shall
be retained as Security Deposit. The same shall be returned year wise proportionately.

(11) The officer inviting tender shall have the right to reject all or any of the tender and will not be
bound to accept the lowest.

(12) The tender form must be filled and all entries must be made by the handwritten in ink. All the rates
must be filled both in words and figures. If any of the documents is missing or un-signed, the
tender will be considered invalid. All erasers and alterations made while filling the tender must be
attested by dated initials of the tenderers. Overwriting of the figures is not permitted. To comply
with any of these conditions will render the tender invalid. No advice of any change in rates of
conditions after the opening d the tender will be entertained.

(13) Quoted rates must be in words and figures against all items.

(14) The tenderer should mention their price in figure as well as in words. In case of any dispute /
ambiguity, theprice mentioned in words shall be considered as final. Insertions, postscripts,
additions, and alterations shall not be recognized unless confirmed by tenderers signature.
Tenderer shall submit price bid signed and stamped on each page.

(15) Contractor will have to follow
The successful tenderers shall have to comply with provision of Contract Labour Act 1970 (Regulation
& Abolition), EPF & MP Act 1952 and rules framed thereunder, if applicable to him / them.

(16) If it is found that labour payment day is not on stipulated payment day is not followed and wage
slip is not issued tothe labour engaged for this work, IIT shall compel you to stop the work and
action will be initiated beside taking suitable steps to make the payment to the labour at risk and
cost of the contract.
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(17)

(18)

(19)

(20)

(21)

(25)

Tenders (Technical as well as Price part) shall be submitted in a manner asked for.

Canvassing prohibited
Canvassing in any form is strictly prohibited and any tenderer found to have resorted to
canvassing shall beliable to have his tender rejected summarily.

Misinformation
If the tenderer deliberately gives wrong information in his tender to create circumstances for the
acceptanceof his tender, the authority reserves the right to reject such tender.

Documents Not Transferable
Tender documents are not transferable.

Not More Than One Tender
Not more than one tender for a work shall be submitted by one contractor or one firm of
contractors.

Tender Document Property of The Purchaser
Tender documents in which tender are submitted by a tenderer shall become the property of the
purchaser andthe purchaser shall have no obligation to return the same to the tenderer.

Tenderer To Bear Expenses

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the
preparation ofthe tender whether his tender is accepted or not even if the purchaser calls for
complete withdrawal of invitation of tender.

Variation and Schedule of Quantities

The quantities set out in the Schedule of items are tentatively estimated quantities only. The actual

quantities of the items may vary from those indicated in the tender document depending upon

requirement of the work decided by the Engineer-in-charge with intimation, and individual item

may vary to any extent or may be excluded altogether. The contractor are advised to keep the

above in mind while quoting their rates.

(@)  Electricity will be provided on Payment.

(b) Water arranged by the Contractor for Concrete and Masonry work at working site at his
own cost from supply point.

(c) Tools and Tackles: All Tools and Tackles will have to be arranged by the Contractor.

(d) The list of tools and tackles is attached for reference (The list is indicative only not the
exhaustive

Submission of Tender

List of documents to be submitted in Part I: Technical Bid
(@) Tenderer’s covering letter.

(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate sealed
cover and inserting photo/Carbon copy in each copy of the technical bid.

(c) Filled in proposal exhibit sheets. In case of Price tabulation only confirmation is to be given
against each item asregards filling of prices. But the rates of items of work and amount of all
the items to be mentioned only in the part-II (Price proposal of the work).
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(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and confirmation
of such enclosure in balance copies.

(e)  List of jobs executed during last 07 (Seven) years with following information :-
i)  Name of employer and name of work.

11

~"

(

( Scheduled completion time with name and nature of jobs with awarded value.

(i) Actual completion time of the work.

(iv) Reasons for delay in completion of the job if any.
(v) Listofjobs, presently in hand as well as under execution along with above information.

(f)  List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for
this contract along with their present conditions/locations, if applicable.

(g) Drawing list, wherever applicable.

(h) Other document as may be required to be submitted along with the tender in accordance
with Technical specifications, Special conditions and General conditions of NIT Tender
Document.

(i)  Financial status, Balance sheet, Profit and Loss Account for last three years.

()  Schedule of quantities mentioning description, quantities and units of item without

mention of any rate or amount on the same.

List of documents to be submitted in Part II: Price Bid
(@) Tenderer’s covering letter.

(b) Filled in proposal sheets (mentioned underprice proposal in NIT tender document) which
included the list ofitems of work quantities of each items, rate quoted and amount computed
for all items and total value of work.

(c)  Any other documents as deemed necessary.

NIT Tender document to be signed and returned
(@) All tender papers, which comprise the following, shall be signed and returned with the first
copy of tender under Part 1.
(i) Notice Inviting Tender.
(i)  General Information.
(iif) Condition of Tendering
(iv) Forms
(v)  General Conditions of Contract
(vi) Special Conditions of Contract
(vii) Technical Specification
(viii) Proposal Exhibit Sheets
(ix) Drawings and documents enclosed with the specifications.
All pages of tender papers, drawings and documents shall be initialled at the lower right
hand corner with ink only and signed by the tenderer or any person holding power of
attorney authorizing him to sign on behalf of tenderer.

(b)  Filled in proposal Exhibit Sheets.

(c)  Full statement regarding the status and past experience of the tenderer.

(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for
this contract along withtheir present conditions/locations.

(e)  Document showing Earnest Money Deposit.

(f) Tenderer’s covering letter.
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(g) Other documents as may be required to be submitted along with the tender in accordance
with Technical Specification, Special conditions of Contract and General Conditions of
contract. When the work is awarded and the letter of acceptance issued, these documents
shall become an integral part of the Contract. The tenderer shall submit in separate volumes
one additional copy of the following documents duly signed by the tenderer without which
the tender is liable to rejection.

(i)  Filled in Proposal Exhibit Sheets.

(i) Full statement regarding the status and past experience of the tenderer.

(i) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities
available for this contract along with their present conditions/locations.

(iv) Documents showing earnest money deposit.

(v) Tenderer’s covering letter.

(vi) Confirmation that signed tender papers have been enclosed in original copy of tender.

All pages to be signed

All pages of the tenderer’s offer drawings and other accompanying documents shall be initialed at
the lower right hand corner with ink only and signed where required by the tenderer or any person
holding power of attorney authorizing him to sign on behalf of tenderer before submission of the
tender. All signature shall be dated.

Authorization

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and
in the event of the absence of any partner, it shall be signed on his behalf by a person holding a
power of attorney authorizing him to doso, certified copy of which shall be enclosed. Tender
submitted on behalf of complete registered under the Indian Companies Act, for the time being
force, shall be signed by persons duly authorised to submit the tender on behalf ofthe company
and shall be accompanied by certified copies of the resolution, extracts of articles of association,
special or general power of attorney and other information to show clearly the title authority and
designation of persons signing the tender on behalf of the company.

Validity of tender

If the tender submitted does not contain all the relevant information or needs clarification on the
information furnished and the tenderer is requested to supplement the information or submit
clarification, the aforesaid validity period of 90 days shall be deemed to commence from the date
of receipt of the information and clarification called for. Every tenderer is therefore requested to
furnish all the relevant information to make the tender complete so as to avoid undue delay in
finalization of offers.

Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being
considered by the purchaser in terms here of, provided the same has been duly submitted and
found to be in order. If the tenderer be notified in writing at the address given in the tender within
the said period of three months that has been accepted, he shall be bound by the terms of
agreement constituted by his tender and such acceptance thereof by the purchaser until a written
contract has been executed in place of such agreement.

The tenderer whose tender has been accepted and so notified shall become the “Successful
Tenderer”.
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Qualification Criteria
Tenderer’s fulfilling the following criteria shall only be considered as technically qualified. Price
bids of only Qualified bidders shall be opened: -

(1)

A tenderer shall produce annual turnover on works of the individual/firm/company from
Chartered Accountant as per returns filed with Income Tax Department for the past 3 (three)
financial years. Average Annual financial turnover during the last 3 (three) financial years,
should be at least 30% of the estimated cost.

The Contractor should also have completed job of similar nature in last seven year as under:
(@) One Work Order/Job of similar nature, value not less than 80% of Estimated Cost.
(b) Two Work Orders/Jobs of similar nature, value not less than 50% of Estimated Cost.
(c)  Three Work Orders/Jobs of similar nature, value not less than 40% of Estimated Cost.

The Bidder should have bidding capacity equal to or more than the estimated cost of work
put to tender. The bidding capacity shall be worked out by the formula:
Bidding capacity = ((A x N x 2.5) - B)

Where,

¢ A = Maximum turnover in construction works executed in any one year during the
last seven years taking into account the completed as well as works in progress. The
value of completed works shall be brought to current costing level by enhancing at a
simple rate of 7% per annum.

e N=05

e B = Value of existing commitments and ongoing works to be completed during the
period of completion of work for which bids have been invited.

The Bid capacity shall be submitted by the bidder in the format as specified in Annexure- IV

Tenderers should enclose relevant documents (copy of Work order, Completion certificate
etc.) in support of their credential to justify their qualification as mentioned above in the
technical part of the offer.

The intending tenderer shall have to produce documentary evidence to prove their past
experience, capabilities, proven track record and financial resources to do such type of work.
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SECTION 8
SCOPE OF WORK

The Scope of Work shall include all items as per given below and any other item/items as per site requirement
which is not covered under the above lists but as per the directions of the Engineer-In-Charge. Tenderers are
advised to see the area to get acquainted with the actual features of the land, area, location, etc where
work is to be executed and get other related information before quoting their rates for carrying out the
work successfully.

Schedule of work

along with earth wire
with the following sizes
of FRLS PVC insulated

Referenc
e .
Item Particulars of item Quantity | Unit Rate Per | Schedul Amount (in
Nos. Rs.)
e Page
No. etc.
PART - A (DSR ITEMS)
Wiring for light point/
fan point/ exhaust fan
point/ call bell point
with 1.5 sq.mm FRLS
PVC insulated copper
conductor single core
cable in surface /
recessed medium class
1 PVC conduit, with
modular switch,
modular plate, suitable
GI box and earthing the
point with 1.5 sq.mm
FRLS PVC insulated
copper conductor single
core cable etc. as
required.
DSR E &
M - 2022
a) | Group C. 12 Point. 1,467.00 Point. | Schedule 17,604.00
Code No
- 1.103
Wiring for
) circuit/submain wiring
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copper conductor,
single core cable in
surface/recess medium
class PVC conduit as
required.

DSR E &
M - 2022
a) | 2X 2089 MM FIX25 1 og | Mer. | 27500 | Mir. | Schedule
sq. mm earth wire. 33,000.00
Code No
- 1142
Supplying and drawing
following sizes of FRLS
PVC insulated copper
conductor, single core
3 . -
cable in the existing
surface/recessed steel/
PVC conduit as
required.
DSR E &
M - 2022
a) | 2X 2089 MmMFIXDS g | Mg | 13700 | Mir | Schedule
sq. mm earth wire. 17,810.00
Code No
- 11712
Supplying and fixing of
following  sizes  of
medium class PVC
conduit along with
accessories in
4 | surface/recess
including cutting the
wall and making good
the same in case of
recessed conduit as
required.
DSR E &
M - 2022
a) | 20 mm 140 Mtr. 128.00 Mtr. | Schedule 17,920.00
Code No
- 1.211
DSR E &
M - 2022
b) | 25 mm 100 Mtr. 145.00 Mtr. | Schedule 14,500.00
Code No
- 1.21.2
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Supplying and fixing
following way, single
pole and neutral, sheet
steel, MCB distribution
board, 240 V, on
surface/ recess,
complete with tinned
copper bus bar, neutral
bus bar, earth bar, din
bar, interconnections,
powder painted
including earthing etc.
as equired. (But without
MCB, RCCB, Isolator)

DSR E &
M - 2022
a) | 12 way , Double door. 1 No. 2,315.00 No. | Schedule
Code No
- 233

2,315.00

Supplying and fixing 5
A to 32 A rating,
240/415 V, 10 kA, "C"
curve, miniature circuit
breaker suitable for
inductive load of
following poles in the
existing MCB DB
complete with
connections, testing and
commissioning etc. as
required.

DSR E &
M - 2022
a) | Single pole. 8 No. 256.00 No. | Schedule
Code No
- 2101

2,048.00

Providing and fixing
aluminium work for
doors, windows,
ventilators and
7 | partitions with extruded
built up  standard
tubular sections/
appropriate Z sections
and other sections of
approved make
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conforming to IS: 733
and IS: 1285, fixing with
dash fasteners of
equired dia and size,
including
filling up the gaps
atjunctions, i.e. at top,
bottom and sides with
required EPDM rubber/
neoprene gasket etc.
Aluminium sections
shall be smooth, rust
free, straight,
and jointed
mechanically wherever

necessary

mitred

required including cleat
angle, Aluminium snap
beading for glazing /
paneling, C.P. brass /
stainless steel screws, all
complete as per
architectural drawings
and the directions of
Engineer-in-charge.
(Glazing, paneling and
dash fasteners to be paid
for separately) :

DSR
Polyester powder Civil -
coated aluminium 2023
a) | (minimum thickness of 1251 Kg. 539.85 Kg. Part-2 6.75,352.35
polyester powder Schedule
coating 50 micron). Code No
- 21113
Laying of one number of
4.0 Core x 16 Sq.mm.
PVC insulated and PVC
sheathed / XLPE power DSR E &
cable of 1.1 KV grade
direct in round M - 2022
o sron 95 | Mtr. | 20000 | Mir. |Schedule
including  excavation 19,000.00
s Code No
and refilling the trench 731

etc as required, but
excluding sand
cushioning and
protective covering.
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Laying of one number of
4.0 Core x 16 Sq.mm.

PVC insulated and PVC DSR E &
sheathed / XLPE power M - 2022
9 | cable of 1.1 KV grade of 140 Mtr. 37.00 Mtr. | Schedule
. . 5,180.00
following size in the Code No
existing RCC/ HUME/ - 751
METAL pipe as
required.
Laying and fixing of one
number of 4.0 ('Zore x 16 DSR E &
Sq.mm. PVC insulated
and PVC sheathed / M- 2022
10 XLPE power cable of 1.1 80 Mtr. 55.00 Mtr. | Schedule 4,400.00
. Code No
KV grade of following
. -771
size on wall surface as
required.
Supplying and laying of
following size DWC
HDPE pipe ISI marked
along with all
accessories like socket,
11 bend, couplers etc.
conforming to IS 14930,
Part I complete with
fitting and cutting,
jointing etc. in the
existing trench,
complete as required.
DSR E &
M - 2022
63 mm dia (OD-63 mm
a) & ID-51 mm nominal). 140 Mtr. 127.00 Mtr. | Schedule 17,780.00
Code No
- 14151
Supplying and fixing FP
sheet steel enclosure on
surface/ recess along DSR E &
with 16/25/32 A 415 V M - 2022
12 | 'C" curve TP MCB 2 No. 1,592.00 No. | Schedule
) 3,184.00
complete with Code No
connections, testing and - 217

commissioning etc. as
required.
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13

Supplying and making
end termination with
brass compression
gland and aluminium
lugs for following size
of PVC insulated and
PVC sheathed / XLPE
aluminium conductor
cable of 1.1 KV grade as
required.

DSRE &
M - 2022
a) | 4 X 16 sq. mm (28 mm). 28 No. 309.00 No. | Schedule 8,652.00
Code No
- 9.1.33
Steel work welded in
built up  sections/ DSR
framed work, including Civil
cutting, hoisting, fixing Part-1-
14 | in position and applying 60 Kg. 123.60 Kg. 2023
. 7,416.00
a priming coat of Schedule
approved steel primer Code No
using structural steel - 10.25.1
etc. as required.
Providing and fixing
G.I. pipes complete with
15 | G.L fittings and clamps,
i/c cutting and making
good the walls etc.
DSR
Civil
. . Part - II -
g |32 mm dia nominal| g Mitr. 667 Mtr. | 2023
bore. 10,005.00
Schedule
Code No
- 18.10.4
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Boring with 100 mm
diameter casing pipe for
hand pump / tubewell,
in all soils except
ordinary hard rocks

16 . .
requiring blasting,
including removing the
casing pipe after the
hand pump / tube well
is lowered and tested :
DSR
Civil
Part - II -
a) | Up to 6 metres depth. 26 Mtr. 747.90 Mtr. 2023 19,445.40
Schedule
Code No
- 18.42.1
Providing and making
steel pole collar with
cement concrete (1
cement : 3 coarse sand :
6  stone a.g‘gregc?lte DSR E &
20mm) of specified size
and shape includin M- 2022
17 P A - Cum. | 813500 | Cum. | Schedule
form work, plastering if 40,675.00
. . Code No
required, curing etc as
. - 11.5
required. (volume of
pole/ pipe not to be
deducted) Extra for
Haevy Foundation, 0.35
Cum For each Pole
Erection of steel tubular
or rail pole strut in
cement concrete 1:3:6 (1
cement : 3 coarse sand :
Z re gal;zded 40 Str(::s DSR E &
n%fnir%al size ) M -2022
18 | foundation including | ° No. | 867300 | No. | Schedule ) ;505 o
. 1 Code No
excavation and refilling 114

and secured  with
holding clamps, bolts,
nuts, etc. as required.
(Pole shall be provided
bt ECMU store)

Page |73




Total X

9,59,651.75

(+) Additional GST Factor @ 0.0536
(Enhancement in GST from 12% to
18%) X

51,437.33

Total of DSR Items of Part - A X

10,11,089.08

PART - B (NON SCHEDULE ITEMS)

19

Supplying and drawing
3 Core x 2.5 sq. mm. of
FRLS PVC insulated
copper conductor, three
core round flexible cable
in the existing surface/
recessed steel/ PVC
conduit as required.

Non-
270 Mtr. 192 Mtr. | schedule
item.

51,840.00

20

Supply of 4.0 Core x 16
Sq.mm. PVC insulated
and PVC sheathed/
XLPE aluminium
armoured  conductor
cable of 1.1 kV grade
confirming to IS : 7098
(Part - I) 1988.

Non-
315 Mtr. 444 Mtr. | schedule
item.

1,39,860.00

21

Supply installation
testing and
commissioning of 7.5
Watt per meter, AC
Flexistrip Neon LED
Strip of 50 meter length,
IP65, high brightness
SMD LED as the light
source for indoor and
outdoor,  3000K -
CCT/200 Lumen/Mtr
Lighting
Efficacy/Wattage

7.5W /Mtr - Width - 10.5
mm and Length of roll -
50 Mtrs.

Non-
28 Roll 29,943.00 Roll schedule
item.

8,38,404.00
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22

Supply installation
testing and
commissioning of
Driver for 7.5 Watt per
meter, AC Flexistrip
Neon LED Strip of 50
meter length.

60

640

Non-
schedule
item.

38,400.00

23

Supply installation
testing and
commissioning of 50
Watt LED Flood Light
Fitting, Powered by an
Built-In Potted, isolated
electronic LED driver
(SMPS based
constantcurrent supply)
with lower THD,
Output Open /Short
Circuit protection, Over
Voltage protection,
Surge Voltage
Protection/50W  and
4500 Lumen system
Light output/3000K -
CCT, IP 66 and IK 07
protection.

20

6,621

Non-
schedule
item.

1,32,420.00

24

Supply installation
testing and
commissioning of 10
Watt Ground Burial
LED Light Fitting for
Pillars of Main Gate,
Buried Uplighter, High
strength Aluminum
fixture ~ with  anti-
aging,anti-corrosion

electrostatic powder
coating /Anodized,No
burnmarks on feet, ideal
for uplighting
landscape, facades,
columns/Operated at
DC 24V-suitable driver
shall be supplied along
with the fixture/Static
load resistance 500 Kg
using Recessed box to

24

25,526

Non-
schedule
item.

6,12,624.00
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be Grouted Properly
which shall be supplied
along with driver and
light fixture - IP67/1K09
Protected/10W and 600
Lumen system light
output.

25

Supply installation
testing and
commissioning of 25
Watt Up Down LED
Light Fitting, Buried
Uplighter, High
strength Aluminum
fixture  with  anti-
aging,anti-corrosion
electrostatic powder
coating /Anodized,No
burnmarks on feet, ideal
for uplighting
landscape, facades,
columns/Operated at
DC 24V-suitable driver
shall be supplied along
with the fixture/Static
load resistance 500 Kg
using Recessed box to
be Grouted Properly
which shall be supplied
along with driver and
light fixture - IP67/1K09
Protected/10W and 600
Lumen system light
output.

11,797

Non-
schedule
item.

94,376.00
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26

Supply installation
testing and
commissioning of 45
Watt LED Street Light
Fittings, Outdoor LED
Luminaires of Die-cast
aluminium housing
(heat sink) for efficient
thermal management,
sturdiness & excellent
corrosion resistant, ideal
for Area lighting, High
efficiency long life LED
module with SMD LED
package mounted on
MCPCB. Lumen
efficacy of LED 2120
Im/W and viewing
angle of 120° to ensure
better uniformity.
Powered by an integral,
isolated electronic LED
driver (SMPS based
constant current
supply) with lower
THD, Output Open /
Short Circuit protection,
Over Voltage
protection, Surge
Voltage Protection &
other safety test as per IS
15885 Part-2/Sec 13.

24

2,826

Non-
schedule
item.

67,824.00
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27

S/fixing of Enclosure
made of high quality
thermoplastic
polycarbonate cable
Junction Box  with
IP66/67  degree  of
protection, Dust proof,
Water  tight, Light
weight, Acid resistant,
corrosion proof,
Insulated and shock
proof, Fire retardant,
Halogen and silica free
non - toxic material with
internally ~ embedded
gasket with 02 no. of 5
Pole terminal, Colour -
Grey, Size of box - 155 x
210 x 92 mm., 1616 G
and Provison for 01 no.
of 2A, SP MCB, C Curve,
10kA  with testing,
commissioning,
connection etc. as
required. Measurement
of MCB Will be paid
Separately.

18

4,466

Non-
schedule
item.

80,388.00

28

Supply of 8 Meter pole
of MS Pipe of 100 mm.
M.S. 'C' class as per IS :
1239

22

Mtr.

1,781

Mtr.

Non-
schedule
item.

39,182.00

29

Supply of 9 Meter pole
of GI Pipe of 150 mm.,
G.I pipe (medium class)

22

Mtr.

2,778

Mtr.

Non-
schedule
item.

61,116.00
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30

Providing and fixing
Scaffolding upto 5
storey height Bulding
made with 50 mm. dia.
Bamboo prop 1.5 m c¢/c
horizontal and vertical
joint with rope and
bamboo connection etc.
for making working
platform and maintain it
in a serviceable
condition for required
duration as approved
and removing it
thereafter and
connection with the
building etc. wherever
required for inpection of
required
location with essential
safety features for the
workman etc. complete
as per
Engineer in
(Elevational area of
Scaffolding shall be
measured for payment
purpose).

work at

direction of
charge

85

Sqm.

120

Non-
Sqm. | schedule

item.

10,200.00

Total of Part-B X

21,66,634.00

Net Total (Part - A+B) X

31,77,723.08

Say X

31,77,723.00
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SECTION 9

FORMS

Annexure 1
DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR

(To be filled-in by the Tenderer/Contractor)

Sl

Items
No.

Name of the Firm/Company of the
Tenderer

Name & address of the Chief Executive/

2 | Chairman and Managing Director of the

Firm with Telephone no. if any

3 Registered Office and address of the firm
With Telephone and Fax no. if any

4 | Address for Correspondence/all
communications with the firm

Name, designation, address of the
5 person authorised to deal with this
tender/work

Limited Co. / Private Ltd./Partnership

6 . . .
Nature of the registration of the firm Co./ Proprietorship firm

7 | Registration No. with date and Registering
Authority

Address of the office/work site of the
8 tenderer, nearest to the place of the work being
tendered

Name of Directors/Partners Occupation Address

10. Particulars about the professional persons employed by the firm:
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Name of the professional
persons & Address

o Experience in
Qualification
no. of years

Nature of
experience

Date of
joining

11. Details of the work experience of the firm:

Name & Address of the Name of the work & Value Completion time
client Contract No. (Rs.)
Scheduled | Actual
12.  Financial Particulars:
SLL Items
No.
a Authorized capital
b Paid up capital
c Working capital-limit in cash/ credit for, bill Branch:
Purchase/ discount-forms etc. from the bank

d Loans and Advance taken Value of Rs.
e Loan and advances outstanding

Value of work/Turn over done during preceding three years:
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Financial year

Value of work

Income Tax deposited

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Audited balance sheet and profit and loss

Account for the last 3 years

Income Tax/PAN/GIR No

PF No.

GST No.

Excise Duty Regd. No.

Contract Labour Regulation & Abolition Act,

Regd. No.

Any other relevant Regn. No. if any

Details of ownership of various construction

equipment’s furnished as enclosed

Name and signature of Authorised

Representative of Tenderer/Contractor

Annexure-I1
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LIST OF SIMILAR JOBS ONLY EXECUTED DURING LAST 7 YEARS
(STARTING FROM MOST RECENT JOB)

Year

2023

2022

2021

2020

2019

2018

2017

Name of
work

Name &
Address of
client with
Contact No.

Contract
value

Completion
period

Date of
commencem

ent

Date of
completion

Reasons for
delay, if
any

Completion
cost
including
all
materials

Completion
certificate
enclosed
(Yes/No)

Dispute, if
any
(Yes/No)

Note: Extra sheets can be enclosed, if the above space is not sufficient

Annexure-III
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LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN ANNEXURE-II)
EXECUTED DURING LAST 7 YEARS STARTING FROM MOST RECENT JOB.

Year

2024

2023

2022

2021

2020

2019

2018

Name of
work

Name &
Address of
client with
Contact No.

Contract
value

Completion
period

Date of
commencem
ent

Date of
completion

Reasons for
delay, if
any

Completion
cost
including
all materials

Completion
certificate
enclosed
(Yes/No)

Dispute, if
any
(Yes/No)

Note: Extra sheets can be enclosed, if the above space is not sufficient
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Annexure - IV

FORMAT FOR BID CAPACITY

Calculation of bidding capacity
Details of existing commitments and ongoing works

S TRy

11

apew oq Aew
JDUDIDJOI WOYM 0} I9O1JO
3o zequunu suoyds[o)
/SSaIppe pue aweN

001/8
uuwmno)) X § uwnjo)
JusunIwod unsixy

v/
uwnjod - 1) a8ejusorad

ur Iom Sururewsy]

[*e}

S10Mm jo ssaxdoxd
a3eyuadiad ayep o3dn

uonardwod
jo arep pajendng

1oenuod rad
S JUaWadUauuIod Jo aje(]

soadnu
JO 3I0ID) U aNJeA JOenU0))

uorjeziue3io
Surrosuods 10 UMQ

uored0] pUL
1o9loxd /x10Mm Jo SureN

ON 'S

Total (B) =

Maximum turnover in last seven years

Updated value of turnover (A)

No. of years (N)

= {[AxNx2.5]-B}

Bidding Capacity

Certificate:

I certify that all the awarded and ongoing works have been included in the above list.
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ii.

iii.

iv.

Annexure V
Form of Performance Security (Guarantee)
Bank Guarantee Bond-Format

On non-judicial stamp paper of minimum Rs. 100

Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter called “The

Authority”) has invited bids under ........................ (NIT number)...................... dated
.................. for iiiiieicicececeee... (Name  of  work) Lo
............................................. The authority has further agreed to accept irrevocable Bank
Guarantee for Rs. ..................... (Rupees .......ccoovveviiiiiiininnn. only) valid upto .........
(date)*......... as Earnest Money Deposit from ......................... (name and address of contractor)

....................... (hereinafter called “the contractor”) for compliance of his obligations in
accordance with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter called “The
Authority”)  has entered into an agreement bearing number .................... with
ceveervvninene.(Name  and address of the contractor) ................. (hereinafter called “the
Contractor”) for execution of work ..........c..cocoiiiiiiiiiiiiiiiiiii., (name of work)
...................................................... The Authority has further agreed to accept an irrevocable
Bank Guarantee for Rs. ..............c.c...... (Rupees .......ccovvveviiiiiiiniinnes only) valid upto ........
(date)........ as Performance Guarantee/Security Deposit/ Mobilization Advance/Refund of mile
stone withheld amount from the said Contractor for compliance of his obligations in accordance
with the terms and conditions of the agreement.

We, (oo, (Indicate the name of the bank) ...................... (herein after referred to as “the
Bank”), hereby undertake to pay to the Authority an amount not exceeding Rs.
............................. (Rupees................... only) on demand by the Authority within 10 days of
the demand.

We, oo, (indicate the name of the Bank) ..................... , do here by undertake to

pay the amount due and payable under this guarantee without any demur, merely on a demand
from the Authority stating that the amount claimed is required to meet the recoveries due or likely
to be due from the said Contractor. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability

under this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees
................... only)
We, oo (indicate the name of the Bank) ..................... , further undertake to pay the

Authority any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending On non-judicial stamp paper of minimum Rs. 100
before Dhanbad district court, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of
our liability for payment there under and the Contractor shall have no claim against us for making
such payment.
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Vi.

Vii.

viii.

ix.

We, oo (indicate the name of the Bank) ........................ , further agree that the
Authority shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor from time to time or to postpone for any time
or from time to time any of the powers exercisable by the Authority against the said contractor and
to forbear or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation or extension being granted to the
said Contractor or for any forbearance, act of omission on the part of the Authority or any
indulgence by the Authority to the said Contractor or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so relieving
us.

We, oo, (indicate the name of the Bank) .......................... , further agree that the
Authority at its option shall be entitled to enforce this Guarantee against the Bank as a principal
debtor at the first instance without proceeding against the Contractor and notwithstanding any
security or other guarantee the Authority may have in relation to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

We, oo, (indicate thename of the Bank) ........................... , undertake not to revoke
this guarantee except with the consent of the Authority in writing.

This Bank Guarantee shall be valid up to .......................o unless extended on demand by
the Authority. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. ...................... (Rupees .........ccceueenee only) and unless a claim in writing is
lodged with us within the date of expiry or extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharged.

Witnesses:

1. Signature......................... Authorized signatory
Name and address Name
Designation
Staff code no.

2. Signature.................cooiini Bank seal

Name and address
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Annexure VI
FORM
INDENTURE FOR SECURED ADVANCES

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the
execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the..................... day of ............. 20....... BETWEEN .........cccocooiiiii
(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed to
include his executors administrators and assigns) of the one part and the Director, IIT (ISM) Dhanbad (hereinafter
called the Authority which expression shall where the context so admits or implies be deemed to include his
successors in office and assigns) of the other part.

WHEREAS by an agreement dated............................. (hereinafter called the said agreement) the Contractor has
agreed AND WHEREAS the Contractor has applied to the Director, IIT (ISM) Dhanbad that he may be allowed
advances on the security of materials absolutely belonging to him and brought by him to the site of the works the
subject of the said agreement for use in the construction of such of the works as he has undertaken to execute at
rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS
the Director, IIT (ISM) Dhanbad has agreed to advance to the Contractor the sum of Rupees
................................................. on the security of materials the quantities and other particulars of which are
detailed in Accounts of Secured Advances attached to the Running Account Bill for the said works signed by the
CONtractor ON ....c.oeuivveniiiiniiiieiiiiiiei e, and the Director, IIT (ISM) Dhanbad has reserved to himself the
option of making any further advance or advances on the security of other materials brought by the Contractor to
the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees ..............cccovevvviiiniiini. on or before the execution of these presents paid to
the Contractor by the Director, IIT (ISM) Dhanbad (the receipt whereof the Contractor doth hereby acknowledge)
and of such further advances (if any) as may be made to him as aforesaid the Contractor both hereby covenant and
agree with the

Director, IIT (ISM) Dhanbad and declare as follows: -

(1)  Thatthe said SUM Of RUPEES ........ueiiiiiniiiiiieiiiiieeiiie e, so advanced by the Director, IIT (ISM)
Dhanbad to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be
employed by the Contractor in or towards expediting the execution of the said works and for no other
purpose whatsoever.

(2)  That the materials detailed in the said Account of Secured Advances which have been offered to and accepted
by the Director, IIT (ISM) Dhanbad as security are absolutely the Contractor's own property and free from
encumbrances of any kind and the contractor will not make any application for or receive a further advance
on the security of materials which are not absolutely his own property and free from encumbrances of any
kind and the Contractor indemnifies the Board of Governors against all claims to any materials in respect of
which an advance has been made to him as aforesaid.

(3)  That the materials detailed in the said Account of Secured Advances and all other materials on the security
of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the
directions of the Director, IIT (ISM) Dhanbad ......................... (hereinafter called the Authority) and in the
term of the said agreement.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in construction
as aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on
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his own responsibility and shall at all times be open to inspection by the Director, IIT (ISM) Dhanbad or any
officer authorised by him. In the event of the said materials or any part thereof being stolen, destroyed or
damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or repair and make good the
same as required by the Director, IIT (ISM) Dhanbad.

That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Director, IIT (ISM) Dhanbad or an officer authorised by him on that behalf.

That the advances shall be repayable in full when or before the Contractor receives payment from the
Director, IIT (ISM) Dhanbad of the price payable to him for the said works under the terms and provisions
of the said agreement. Provided that if any intermediate payments are made to the Contractor on account of
work done than on the occasion of each such payment the Director, IIT (ISM) Dhanbad will be at liberty to
make a recovery from the Contractor's bill for such payment by deducting there from the value of the said
materials then actually used in the construction and in respect of which recovery has not been made
previously, the value for this purpose being determined in respect of each description of materials at the
rates at which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in any respect of
any of the terms and provisions of the said agreement or of these presents the total amount of the advance
or advances that may still be owing to the Director, IIT (ISM) Dhanbad shall immediately on the happening
of such default be repayable by the Contractor to the Director, IIT (ISM) Dhanbad together with interest
thereon at twelve per cent per annum from the date or respective dates of such advance or advances to the
date of repayment and with all costs charges, damages and expenses incurred by the President in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default of the Contractor
and the Contractor hereby covenants and agrees with the President to repay and pay the same respectively
to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Director, IIT (ISM)
Dhanbad of the said sum of Rupees ...............ccocooiiiiiiiiiiiii.. and any further sum or sums
advanced as aforesaid and all costs charges, damages and expenses payable under these presents
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the powers contained therein if and whenever the covenant for payment
and repayment herein before contained shall become enforceable and the money owing shall not be paid in
accordance therewith the Director, IIT (ISM) Dhanbad may at any time thereafter adopt all or any of the
following courses as he may deem best :-

(a)  Size and utilize the said materials or any part thereof in the completion of the said works on behalf of
the Contractor in accordance with the provisions in that behalf contained in the said agreement
debiting the Contractor with the actual cost of effecting such completion and the amount due in
respect of advances under these presents and crediting the Contractor with the value of work done as
if he had carried it out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the Contractor he is to pay same to the Director, IIT (ISM) Dhanbad on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the Director, IIT (ISM)
Dhanbad under these presents and pay over the surplus (if any) to the Contractor.

() Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.
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(9)  Thatexceptin the event of such default on the part of the Contractor as aforesaid interest on the said advance
shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly provided
for the same shall be finally resolved as per provisions of clause 47 of the contract.

In witness whereof the said ........................ and ... by the order and under the direction of the
Executive Engineer on behalf of Director, IIT (ISM) Dhanbad have hereunto to set their respective hands the day
and year first above written.

Signed, sealed and delivered by............................. the said contractor in the presence of
Signature .................ol
Witness Name ... v

Address .......oovoiiiiiiiiiii

By the order and direction of the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad in the presence of
Signature ................co

WINess NaAINe ....viinriii e e,

Address .......ooooiiiiiiiinnn.
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xi.

X1i.

xiii.

Xiv.

Annexure VII
Form of Earnest Money Deposit
Bank Guarantee Bond

On non-judicial stamp paper of minimum Rs. 100

Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter called “The

Authority”) has invited bids under ........................ (NIT number) ........c..ccceeneen. dated
.................. for .. (Name  of  work) Lol
............................................. The authority has further agreed to accept irrevocable Bank
Guarantee for Rs. .........ccooeenenien. (Rupees .....ccoevvviiiiiiiiniiinn. only) valid upto .........
(date)*......... as Earnest Money Deposit from ......................... (Name and address of contractor)

....................... (hereinafter called “the contractor”) for compliance of his obligations in
accordance with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter called “The
Authority”) has entered into an agreement bearing number .................... with
ceeveerieecnene.(Name  and  address of the contractor) ................ (hereinafter called “the
Contractor”) for execution of work ... (Name of work)
...................................................... The Authority has further agreed to accept an irrevocable
Bank Guarantee for Rs. ....................... (Rupees .......cccoeviiiiiiiniinininns only) valid upto ........
(Date)........ as Performance Guarantee/Security Deposit/Mobilization Advance/Refund of mile
stone withheld amount from the said Contractor for compliance of his obligations in accordance
with the terms and conditions of the agreement.

We, oo, (indicate the name of the bank) ...................... (hereinafter referred to as “the
Bank”), hereby undertake to pay to the Authority an amount not exceeding Rs.
............................. (Rupees................... only) on demand by the Authority within 10 days of
the demand.

We, oo (indicate the name of the Bank) ..................... , do here by undertake to

pay the amount due and payable under this guarantee without any demur, merely on a demand
from the Authority stating that the amount claimed is required to meet the recoveries due or likely
to be due from the said Contractor. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability

under this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees
................... only)
We, ..o (indicate the name of the Bank) ..................... , further undertake to pay the

Authority any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending On non-judicial stamp paper of minimum Rs. 100
before Dhanbad district court, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of
our liability for payment there under and the Contractor shall have no claim against us for making
such payment.

We, oo (indicate the name of the Bank) ........................ , further agree that the
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XV.

XVI.

XVIi.

XViii.

Authority shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor from time to time or to postpone for any time
or from time to time any of the powers exercisable by the Authority against the said contractor and
to forbear or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation or extension being granted to the
said Contractor or for any forbearance, act of omission on the part of the Authority or any
indulgence by the Authority to the said Contractor or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so relieving
us.

We, oo, (indicate the name of the Bank) .......................... , further agree that the
Authority at its option shall be entitled to enforce this Guarantee against the Bank as a principal
debtor at the first instance without proceeding against the Contractor and notwithstanding any
security or other guarantee the Authority may have in relation to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

We, oo, (indicate the name of the Bank) ............................ , undertake not to revoke
this guarantee except with the consent of the Authority in writing.

This Bank Guarantee shall be valid up to .......................o unless extended on demand by
the Authority. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. ..................... (Rupees .........c.cooee only) and unless a claim in writing is
lodged with us within the date of expiry or extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharged.

Witnesses:

3. Signature.....................l Authorized signatory
Name and address Name
Designation

Staff code no.

4. Signature.................o Bank seal

Name and address
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PERFORMA OF SCHEDULE A, B,C, D, EANDF

SCHEDULE ‘A’

Schedule of quantities
(@)  For Civil component of work attached at Section 8: NA
(b)  For Electrical component of work attached at Section 8: Scope of work

SECTION 10

SCHEDULE ‘B’ :
Schedule of materials to be issued to the contractor
Sl Description of item Quantity Rates in figures & words at Place of
No. which the material will be issue
charged to the contractor
1 2 3 4 5
NIL
SCHEDULE ‘C’

Tools and plants to be issued to the contractor

SL Description Hire charges per day | Place of issue
No.
1 2 3
NIL
SCHEDULE ‘D’

Extra schedule for specific requirement/documents for the work, if any

SCHEDULE ‘F’

NIL

Reference to General Conditions of Contract: General Conditions of contract as per
SECTION 3.

Name of :
work

Illumination of Column, Beam, Window with narrow beam lights, neon
lights, allied cabling and other electrical work at NLHC and illumination
of Gates of New Academic Complex Building with neon lights and narrow
beam lights at IIT (ISM) Dhanbad
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()

(i)
(ii)

Estimated cost of work:

Earnest Money

Performance Guarantee

Security Deposit

Estimated Cost Rs. 31,77,723/ -

Rs 80000/ -

5 % of Contract Value

2.5 % of Bill Amount

SCHEDULE ‘F

General Rules & Directions :

Officer inviting tender

Maximum  percentage  for See Below
quantity of items of work to be

executed beyond which rates are

to be determined in accordance

with Clause 7

Definitions

Engineer-in-charge

Accepting Authority

Percentage on cost of materials 15%

and labour to cover all overhead
& profits

Standard schedule of rates

DSR 2022 with correction slips up to last
date of submission of bid.

Department

Standard IIT (ISM) Dhanbad
contract Form

General Conditions of contract as per
SECTION 3.

(i)

CLAUSE1

Time allowed for submission of Performance guarantee, 07 Days
Programme Chart (Time and Progress) and applicable labour

licenses, registration with EPFO, ESIC and BOCW Welfare Board

including Provident Fund Code No. or proof of applying thereof

from date of issue of letter of acceptance.

Maximum allowable extension with late fee @ 0.1% per day of 07 Days
performance guarantee amount beyond the period provided in (i)
above
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(iii) The lowest bidder shall have to execute MOU with OEM in case 10 Days

of lift and OEM/ Authorized service centre of OEM for execution
of comprehensive maintenance of E & M services. The lowest
bidder shall have to submit all MOUs within 10 days from date of
opening of Price bid. Only on receipt and verification of all MOUs,
the Engineer-in-Charge shall award the work. In case of Non
submission or partial submission of MOUs the work shall not be
awarded and the EMD will be forfeited.

CLAUSE -2

Authority for fixing compensation for
not attending the complaint or non-
deployment of labour as per time limit
mentioned in Special Condition of
Contract as per Section 4

CLAUSE 3

Number of days from the date of issue
of letter of acceptance for reckoning date
of start of work

Time allowed for execution of work

Authority to decide
(i) Extension of time

(i) Rescheduling of mile
stones

(iii) Shifting of date of
start in case of delay
in handing over of site

The Director

7 Days

45 (Forty Five ) Days

The Director, IIT (ISM) Dhanbad
The Director, IIT (ISM) Dhanbad

The Director, IIT (ISM) Dhanbad

Clause 3.1 ‘ ‘
(@) Schedule of Handing over of site.

Part Portion of site Description Time period for
handing over reckoned
from date of issue of
letter of acceptance

1 2 3

Site is available

(b) Schedule of issue of Designs.

Part Portion of site Description Time period for
handing over reckoned
from date of issue of
letter of acceptance

1 2 3

NA-
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Clause 3.2

Nature of Hindrance Register Physical

CLAUSE 4

All measurements of all items having financial Yes

value shall be entered by the contractor and

compiled in the shape of the Computerized

Measurement Book

CLAUSE5

Gross work to be done together with net Monthly payment shall

payment/ adjustment of advances for material
collected, if any, since the last such payment for

be made to contractor
on submission of

being eligible to interim payment monthly RA bill.
CLAUSE 6
No Running Account Bill shall be paid for the Yes

work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW
Welfare Board, whatever applicable are
submitted by the contractor to the Engineer-in-
Charge.

CLAUSE 7

Extra Items

Extra items are those items which are not available in the contract.
a. Non-Schedule Extra Items are those items which are not available
in the standard schedule of rates, mentioned in Schedule F;

b. Scheduled Extra Items are those items which are available in the
standard schedule of rates, mentioned in Schedule F.

a. Non Schedule Extra Item(s) - The Contractor shall within 15 days
of receipt of order to execute extra item(s) or occurrence of the
item(s) submit analysis of rate of extra item(s) based on the rate(s)
available in the basic rate of standard schedule of rates, mentioned
in Schedule F and rate(s) of the material(s) based on tax paid bills
which are not available in the standard schedule of rate. For this
purpose, the basic rate of the material(s) available in schedule of
rate(s) will be enhanced or reduced by the applicable cost index, as
the case may be.

The rate (s) of the material(s) which are not available in standard
schedule of rates, mentioned in Schedule F shall be based on the tax
paid bills for the material(s) as defined in the manufacturer’s
specification.

Material rate(s) from the standard schedule of rates, mentioned in
Schedule F shall be given priority in the analysis of rate (s). The rate
of the extra item will be

III.  Analyzed rate(s) as above multiplied by (contract amount
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divided by estimated cost put to tender), if tendered amount
is below the estimated amount put to tender
IV.  Analyzed rate, if the contract amount is above the estimated
amount put to tender
Failing which the rate(s) approved later by the Engineer-in-Charge
shall be final and binding.

Where the contractor submits analysis of rate(s) of extra item(s) in
the manner prescribed above, the Engineer-in-Charge shall, within
60 days of the receipt of the analysis of rate, after giving
consideration to the analysis of rate and other documents submitted
by the contractor, determine the rate(s) of extra item(s). The
contractor shall be paid in accordance with the rate(s) so
determined.

However, provisional rate(s) on the basis of invoice will be allowed
by the Engineer-in-charge. Invoice shall be accepted only for
material(s) not available in the standard schedule of rates,
mentioned in Schedule F. The contractor while submitting the tax
paid bill of purchased material(s) shall ensure that the rate(s) of
material(s) are reasonable and lowest available in the market. If
Engineer-in-charge feels rates in tax paid bills submitted by the
contractor are not reasonable then he can modify the rate(s) after
giving a notice to the contractor. Engineer-in-charge is the final
authority to decide applicable rate(s) of material(s).

b. Scheduled Extra Item(s) -

i. For percentage rate tender, the extra item(s) shall be paid as per
the standard schedule of rate, enhanced or reduced by the
applicable cost index and further enhanced or reduced by the
percentage above/below quoted by the contractor or estimated cost
put to tender.

ii. For item rate tender, the extra item(s) shall be paid as per the
standard schedule of rate, enhanced or reduced by the applicable
cost index and multiplied by (contract amount divided by the
estimated cost put to tender)

The rate(s) of extra item(s) so determined by the Engineer-in-Charge
shall be final and binding on the contractor.

Latest available cost index at the time of beginning of execution of
extra item(s) shall be used for calculation of rate of extra item(s).
Labour rates will be based on latest available circulars issued by
Central Govt or State govt. whichever are higher as well as
applicable for the work.
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The cost of any operation incidental to or necessarily has to be in
contemplation of tenderer while quoting filing tender, or necessary
for proper execution of the item included in the Schedule of
quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the
relevant specifications, shall be deemed to be included in the rates
quoted by the tenderer or the rate given in the said schedule of rates,
as the case may be. Nothing extra shall be admissible for such
operations.

Competent Authority for deciding reduced rates. The Director, IIT (ISM)

Dhanbad

CLAUSE 8

List of machinery, tools & plants which may require to be
deployed by the contractor at site.

Note: Requirement of above T&P is tentative which may be changed by Engineer-in-charge
as per requirement of work & site.

Clause 9:

In respect of all labour directly or indirectly employed in the work
for the performance of the contractor’s part of this contract, the
contractor shall at his own expense arrange for the safety
provisions as per C.P.W.D. Safety Code framed from time to time
and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a
penalty as decided by the authority for each default and in
addition, the Engineer-in- Charge shall be at liberty to make
arrangement and provide facilities as aforesaid and recover the
costs incurred in that behalf from the contractor.

The Director, IIT (ISM)
Dhanbad to  decide
penalty for each default
Clause

Clause 10:

The contractor shall submit by the 4th and 19th of every month, to
the Engineer-in-Charge, a true statement showing in respect of the
second half of the preceding month and the first half of the current
month respectively: -

(1) the number of laborers employed by him on the work,

v
3
4

) their working hours,

) the wages paid to them,

) theaccidents that occurred during the said for night showing
the circumstances under which they happened and the
extent of damage and injury caused by them, and

(5) The number of female workers who have been allowed

maternity benefit and the amount paid to them. Failing

The Director, IIT (ISM)
Dhanbad or equivalent
officer in charge of work
decide
penalty for each default

authority  to

Clause
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which the contractor shall be liable to pay to Government, a
sum as decided by the authority for each default or
materially incorrect statement. The decision of the Director,
IIT (ISM) Dhanbad shall be final in deducting from any bill
due to the contractor, the amount levied as fine and be
binding on the contractor.

Clause 11

In the event of the contractor(s) committing a default or breach of
any of the provisions of the Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements
for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the
provisions of the above Regulations and” Rules which is materially
incorrect, he/they shall, without prejudice to any other liability,
pay to the Government a sum as decided by the authority for every
default, breach or furnishing, making, submitting, filing such
materially incorrect statements and in the event of the contractor(s)
defaulting continuously in this respect, the penalty may be
enhanced to as decided by the authority per day for each day of
default subject to a maximum of 5 percent of the estimated cost of
the work put to tender. The decision of the Engineer-in-Charge
shall be final and binding on the parties.

The Director, IIT (ISM)
Dhanbad or equivalent
officer in charge of work
decide
penalty for each default

authority  to

Clause

Clause 12

The contractor shall, at all stages of work, deploy skilled/semi-
skilled tradesmen who are qualified and possess certificate in
particular trade from Training Institute/Industrial Training
Institute/ National Institute of construction Management and
Research (NICMAR)/ National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed/
certified by State/Central Government. The number of such
qualified tradesmen shall not be less than 20% of total
skilled/semi-skilled workers required in each trade at any stage
of work. The contractor shall submit number of man days required
in respect of each trade, it's scheduling and the list of qualified
tradesmen along with requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding
such approval, if the tradesmen are found to have inadequate skill
to execute the work of respective trade, the contractor shall
substitute such tradesmen within two days of written notice from
Engineer-in- Charge. Failure on the part of contractor to obtain
approval of Engineer-in-Charge or failure to deploy qualified
tradesmen will attract a compensation to be paid by contractor at
the rate specified per such tradesman per day. Decision of
Engineer in Charge as to whether particular tradesman possesses

The Director, IIT (ISM)
Dhanbad or equivalent
officer in charge of work
decide
penalty for each default

authority  to

Clause
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requisite skill and amount of compensation in case of default shall
be final and binding. Provided always, that the provisions of this
clause, shall not be applicable for works with estimated cost put
to tender being less than Rs. 5 crores. For work costing more than
Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall arrange
on site training as per National Skill Development Corporation
(NSDC) norms for at least 20% of the unskilled workers engaged
in the project in co-ordination with the National Skill
Development Corporation (NSDC) for certification at the level of
skilled/semi-skilled tradesmen. For work costing more than Rs.
50Crores, the contractor shall arrange on site training as per
National Skill Development Corporation (NSDC) norms for at
least 30% of the unskilled worker engaged in the project in
coordination with the National Skill Development Corporation
(NSDC) for certification at the level of skilled/semi-skilled
tradesmen. The cost of such training as stated above shall be borne
by the Government. The necessary space and workers shall be
provided by the contractor and no claim whatsoever shall be

entertained.

Clause 13

Constitution of Dispute Redressed Committee (DRC) - to be nominated by The Director, IIT (ISM)
Dhanbad having jurisdiction of the work
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SECTION 11

PREFERRED LIST OF MAKES
SI. No. Items Approved Makes/ Brands
1 PVC Conduit Pipe AKG, Finolex, Anchor, Polycab
2 FRLS COPPER  WIRES = AND HAVELLS/ POLYCAB/ FINOLEX

CABLES, 1.1 KV GRADE

3 Aluminium Armoured XLPE Cable Havells, Polycab, Gloster

4 Modular Switches, Sockets, Base and Crabtree, Legrand, M.K
Cover Plate, Plug

5 MCB, DB, Steel enclosure L & T, LEGRAND, SIEMENS, ABB, SCHNEIDER
6 GI Pipe and Aceessories Tata, Jindal, Bansal
7 GI Pole and Accessories Tata, Jindal, Bansal
8 PVC polycarbonate junction box Hensel, Legrand, Walther
9 HDPE Pipe Supreme, Gemini, Kishan
MODULAR GI BOX WITH BASE
10 AND COVER PLATE LEGRAND, MK, CRABTREE
BRASS COMPRESSION GLAND
11 (HEAVY DUTY) COMMEX, GRIPWELL,HENSEL, DOWELLS

DOWELLS/ JAINSON/ GRIPWELL/

12 LUGS AND FERRULES RAYCHEM

LED Strip, LED Light fittings, LED Philips, Havells, Lighting Technology, Canara

1
3 Driver Lighting.
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SECTION 12
PRICE BID

Prices are to be quoted in the price bid format given in the e-tender website online
(httpsy//eprocure.gov.in/eprocure/app) only.

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling
the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the
Bidder Name and Values only )
TOTAL
stimated Rate AMOUNT
SL. Item Description Quantity | Units in Including Taxes TOTAL AMOUNT
No. . In Words
Rs. P in
Rs. P
1 2 4 5 6 7 8
Rupees thirty-one
lacs seventy seven
1.01 | Estimated cost 1 Job 31,77,723 31,77,723 thousand seven
hundred twenty
three.
Total in Figures
Quoted Rate in Figures
Quoted Rate in Words
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